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ATTACHMENTS 

A. RFP and Addendum Acknowledgement Form (Required) 

B. Iran Contracting Act Compliance Certification Form (Required) 

C. Exceptions and Amendments Form (Required) 

D. Standard Agreement (Draft - For Information Only) 

1. Appendix A – General Requirements 

2. Appendix B – Billing and Payment Method 

3. Appendix C – Insurance Requirements 

4. Appendix D – Debarment & Suspension Certificate 

5. Appendix E – Contract Compliance Reporting 

6. Appendix F – Vendor First Source Agreement Form 

7. Appendix G – Summary of Invoices 

E. Consultant Contract Forms  

1. Consultant SLBE/LBE Utilization Information Form*  (Required) 

2. Alameda CTC Vendor/Partnering Contract Information Form*  (Required) 

3. Consultant Proposal LBE/SLBE Commitment  (Required) 

4. LBE/SLBE Sub-Consultant Information  (Required if applicable) 

 

* Do NOT use the attached form - download the form (excel file) from the County 

website; complete form and submit electronic excel file together with PDF 

copy of your proposal via USB drive. 
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I.  Need for Professional Services 

A.  Agency Seeking Services 

Alameda County Public Works Agency (ACPWA) is the division of Alameda County government responsible 

for developing, operating, and maintaining public works infrastructure projects, such as county roads and 

bridges. ACPWA develops these facilities with a dedicated team of program managers, professional 

engineers, skilled technicians and other talented support staff. Sometimes the design of large and complex 

projects requires the agency to supplement its staff with the additional expertise and resources of 

specialized consultants. When this is the case, ACPWA seeks competitive proposals for professional 

services by issuing a request for proposal (RFP). 

With this RFP, ACPWA seeks the services of a professional consultant or team of professional consultants 

who can provide civil engineering, environmental, and right-of-way services for the: 

Strobridge Avenue Extension Project 

ALAMEDA CTC Project No. APN 509.0 (ACTA MB241) 

Caltrans Project E.A. No. IG9900 

The most current supporting information and addenda for this and other RFPs can be found on the ACPWA 

business webpage: www.acgov.org/pwa/business/services.htm.     

Note:  Statewide Integrated Traffic Records System (SWITRS) data for the roadways within the project 

area are available for viewing ONLY at the ACPWA Elmhurst Street office.  The SWITRS may not contain all 

reported collisions and it is the consultant’s responsibility to obtain any missing information from the CHP.  

Please contact Rick Yeung at 510-670-5578 to make arrangements for such viewing. 

It is the responsibility of a Proposer to be familiar with all of the specifications, terms and conditions of 

the RFP.  By the submission of a Proposal, the Proposer certifies that if awarded a contract it will make no 

claim against the County based upon ignorance of conditions or misunderstanding of the specifications. 

Any questions regarding this RFP shall be submitted in writing via email to the contact person listed below 

by the date and time specified as the Deadline for Questions on the Schedule of Events (Section III-E). 

Contact: Anita Franklin, Administrator 

E-mail: anita@acpwa.org 

Phone: 510-670-5569 

Address: Alameda County Public Works Agency 

399 Elmhurst Street, Hayward, 94544 

 

 

ACPWA reserves the right to amend this RFP or the criteria for consultant selection in any manner, to 

cancel this RFP, or to reject any one or all proposals at its discretion, thus not awarding a contract to any 

firm.  
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B.  Project Description 

In 2009, a study was conducted to identify potential measures to alleviate local traffic congestion in the 

vicinity of Castro Valley Boulevard and I-580 in the unincorporated area of Alameda County. The study 

evaluated numerous potential alternatives for improvement, from which a preferred alternative was 

identified.  

The preferred alternative is to construct a new two-lane, two-way roadway, approximately 800-ft in 

length, with an alignment that runs parallel to I-580 between Castro Valley Boulevard and Strobridge 

Avenue (see Figure 2).  This new road will be constructed on Caltran’s Right of Way via encroachment 

permit. 

In conjunction with this, the existing one-way segments of Strobridge and Norbridge Avenues will be 

converted to two-way travel.  Additionally, the bike lanes on Norbridge Avenue that currently end at Tyee 

Court will be extended to Castro Valley Boulevard. 

Figure 1: Location Map 

Since conducting the initial study and identifying the preferred alternative, several other major road 

improvement projects have been constructed nearby, namely: 

• The Castro Valley Boulevard Streetscape Project; 

• The I-580  Interchange Improvements at Redwood Road and Grove Way; and 

• The I-238 Widening Project 
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Figure 2: Conceptual Site Map of Preferred Alternative 
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To ensure that the effects of these other projects do not necessitate a fundamental change of the 

preferred alternative, another local traffic circulation study was conducted again earlier this year. The 

conclusion of this study supports proceeding with the preferred alternative as conceived. 

Subsequent to this confirmation, the Alameda County Transportation Commission (Alameda CTC) has 

agreed to fund a major portion of the proposed improvements through Measure B—the voter approved 

sales tax initiative that addresses major transportation needs and congestion in Alameda County. This 

funding agreement has the established goal of completing right-of-way acquisition and final design 

(construction plans, specifications and estimate) by the end of July 2018 or earlier. 

Whenever and wherever possible, project design concepts shall include (but not limited to and not necessarily 

in order of importance):  Sustainability, Safe & Livable Communities, multi modal transportation, Bay Friendly 

Landscaping Practices, and Municipal Regional Permit Requirements.  The design and proposed 

improvements should: 

Ø  Meet the traffic and community/resident needs without compromising safety 

Ø  Include improvements that will have minimal impacts to existing infrastructure, community and 

environment) 

Ø  Create a balanced solution among the above aforementioned project goals 

The Alameda CTC and ACPWA staff will be involved in guiding, reviewing and approving the consultant designs 

of the project. 

C.  Services Needed 

The desired scope of services is divided into three stages: 

Stage 1: Development of a Combined Project Study-Project Report and 

 the Appropriate Environmental Determination/Documentation 

Stage 2: Final Design/PS&E and Acquisition of Environmental Permits and Right-of-Way 

Stage 3: Technical Support During Construction 

Stage 1 will commence following a Notice to Proceed with the intention of progressing until Stage 1 is 

complete.  Stage 2 will begin following ACPWA’s tentative approval of Stage 1.  Stage 3, however, will 

proceed only at the discretion of ACPWA based upon satisfactory completion of Stages 1 and 2 and the 

assurance that all the needed funding for construction has been secured.  Regardless of how the work 

ultimately proceeds, the Proposal is to include all three stages of work. 

1.  Stage 1: Development of Appropriate Caltrans’ Project Report(s) and an Appropriate 

Environmental Determination/Documentation (CEQA & NEPA) 

In accordance with the Caltrans Project Development Procedures Manual (PDPM), the Consultant is 

expected to develop the appropriate Caltrans’ project report(s) and an environmental 

determination/documentation to obtain approval and authorization to proceed to final design.   
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In association with this, the Consultant is expected to perform project management tasks, perform 

assessments, studies, and recommend design options, and to conduct public outreach. 

a. Project Management 

In close consultation with ACPWA, the Consultant will be responsible for project management 

activities including: oversight, scheduling, reporting, coordination meetings, record keeping and 

quality assurance. 

OVERSIGHT: The Consultant will be expected to oversee and responsibly manage the staff and 

resources of its own team. 

SCHEDULING: The Consultant will be expected to develop and maintain a critical path master 

project schedule broken down by individual tasks and will incorporate a sub-schedule for each 

critical project element, such as survey, studies, reports, environmental & right of way 

assessments, alternatives, …etc.  Milestones, major deliverables, and percent complete for each 

task will be included on the schedule.  The master schedule will include all known or anticipated 

logic ties and constraints between project elements.  The sub-consultant schedules will be 

integrated into the master schedule so that they correspond to the work and division of 

responsibilities. The master project schedule will be submitted to ACPWA and other stakeholders 

for review and approval. The approved schedule will then be used to establish deadlines for 

receiving comments and decision making. The project schedule must be updated on a monthly 

basis and submitted to ACPWA with the monthly progress report. 

REPORTING: The Consultant will be expected to prepare monthly progress reports to be delivered 

with the monthly invoice. The progress report will discuss work items that have been completed 

during the previous reporting period, relative progress compared to the project budget and 

schedule, work to be performed during the coming period, and developing issues that may affect 

scope, schedule, or budget.  The Consultant shall submit the report using an approved Alameda 

CTC/ACPWA report outline. 

MEETINGS: The Consultant will be expected to organize and conduct regular monthly meetings 

among its team members as well as any other necessary project meetings with ACPWA staff to 

ensure that progress is mutually understood and that issues are discussed in a timely manner. The 

Consultant will develop and distribute agenda and meeting minutes.  ACPWA staff will review and 

approve agenda and meeting minutes prior to distribution. 

RECORD KEEPING: The Consultant and any sub-consultants will be expected to maintain Project 

files in accordance with Caltrans' Uniform Filing System or another filing system approved by 

ACPWA. The Consultant shall maintain files that include all correspondence, documentation and 

data resulting from or related to the Consultant’s services, including but not limited to test results, 

survey files, engineering computations, assumptions, working drawings, meeting minutes, 

memos, and transmittals.  Consultant shall compile and maintain project files commencing upon 

the Notice to Proceed incorporating writings, documentation and data as generated, and 

continuing through completion and acceptance of the services, including required deliverables.  

The Consultant shall make all files available for review upon request.  The Consultant shall submit 

all original files to ACPWA by 30 calendar days following a request to do so, or 30 calendar days 
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following Consultant’s completion of, and ACPWA’s acceptance of, all services and deliverables 

required for the project, whichever is earlier. 

QUALITY ASSURANCE: The Consultant will be expected to develop a QA/QC Manual and Project 

Management Guide to be approved by the County.  It will be used to perform quality 

assurance/quality control (QA/QC) reviews to assure control of quality during development of the 

design services.  Deliverables will be checked by project staff and will receive quality reviews 

before being released to anyone outside the team. Sub-consultants will perform similar reviews 

before submittal of documents to Consultant for further processing to the County. QA/QC will be 

a scheduled and budgeted task within the development of each deliverable. In addition to normal, 

ongoing routine checking and review, milestone and final reviews of plans, estimates, and reports 

will be conducted to assure consistent quality and accuracy.  Preparation of design calculations, 

design criteria, technical studies, reports, and cost estimates will conform to the procedures and 

guidelines established in the Consultant QA/QC Manual. Project Engineers will review and initial 

all Consultant produced originals as a record of routine checking and quality control measures 

taken in review of design calculations. 

The project management tasks described above, as well as any others proposed by the consultant 

and approved by ACPWA, will continue into subsequent project stages as appropriate.   

b. Assessments, Studies, and Recommendations 

The Consultant will assess existing project site conditions, perform pertinent (additional) studies, 

and make recommendations/develop alternatives toward developing the plan and objective of 

the preferred alternative. 

 

The Consultant is expected to review existing County data, reports, utility information, plans and 

other information regarding the project site and its conditions. The Consultant will then advise 

ACPWA of its adequacy for completing its work and what additional assessments and studies are 

believed to be necessary. Existing data, from which critical decisions are to be made, should be 

verified by the Consultant. The Consultant must rely on its own independent assessments and 

investigations and not on information provided by ACPWA.  Proceeding with new assessments 

and studies must first be approved by ACPWA. 

   

ENVIRONMENTAL STUDIES: The Consultant will conduct environmental studies to identify 

potential impacts and issues related to such things as cultural resources, biological resources, 

hazardous waste, hydrology/floodplains, scenic/visual resources, construction noise and air 

quality, and any other topic needed to develop a properly comprehensive environmental 

document or to fulfill permit requirements. 

Pursuant to California Labor Code, California Prevailing Wage Rates are required to be paid for 

covered classifications, such as soils testing. 

c. Boundary and Topographic Surveys 

ACPWA shall provide topographic survey data (design level accuracy) that delineates all existing 

roadway improvement features as specified in Stage 1 as well as any additional features needed 

to perform final design of the selected improvement. 
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d. Alternative Design 

Design consideration should include: safety & traffic flow improvement, preservation of the 

environment, natural waterways and land, multi-modal function, and sustainability, and practical 

elements of Safe and Livable Communities and Bay Friendly Landscaping practices.   All applicable 

requirements of the Municipal Regional Permit shall apply for this project. 
 

Improvements must be designed in accordance with the latest editions of the following 

guidelines, procedures, practices, regulations, manuals and standards, unless otherwise directed 

by the ACPWA: 

• Alameda County Design Guidelines (SD) 

• Alameda County Engineering Design Guidelines (April 2008) 

• Alameda County Stormwater Quality Control Requirements 

• Alameda County Bicycle and Pedestrian Master Plan (April 2012) 

• Caltrans Highway Design Manual 

• Caltrans Standard Plans and Specifications (2010 or later) 

• California Manual of Uniform Traffic Control Devices (MUTCD) 

• AASHTO “Green Book” – A Policy on Geometric Design of Highways and Street 

• AASHTO  – Roadside Design Guide 

• Americans with Disabilities Act Accessibility Guidelines 

• California Access Compliance Reference Manual 

• Bay-Friendly Landscaping Guidelines: Sustainable Practices for the Landscape Professional 

• Alameda County C3 Stormwater Technical Guidance Manual 

• Specific design requirements stipulated by Caltrans, such as setback limits 

 

Any deviation(s) from the above list, the consultant shall develop a Stage 1 Design Exception 

Technical Memorandum for County approval that lists each deviation along with a justification for 

such deviation.   

 e. Public Outreach 

The Consultant is expected to develop and implement a project communication/public outreach 

plan approved by the County. The Consultant will coordinate with ACPWA and will conduct and 

facilitate public meetings to solicit feedback on project elements. The meetings will allow 

members of the public to provide input on the proposed project throughout the planning and 

design stages. The meetings are to be conducted in such a way as to maximize the opportunity 

for input by attendees. In addition to the local residents of the unincorporated county, the process 

will also include outreach to businesses, affected agencies, utilities, and other stakeholder groups.  

Consultant shall be responsible for preparing and updating project Fact sheets, meeting 

notices/mailouts, agenda, (PowerPoint) presentations, exhibits & renderings, handouts, and 

meeting minutes. 

f. Preliminary Right of Way Engineering 

The Consultant is expected to identify all right of way needs for the proposed alternative(s) and 

prepare preliminary right of way cost estimates. 
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g. Environmental Clearance 

The Consultant is expected to take a lead role in securing environmental clearance.  Upon 

selection of the preferred alternative for the next Stage (2), the consultant shall initiate the 

environmental approval process.  Preparation and approval of the CEQA and NEPA documents 

and any necessary supporting studies and reports will be the responsibility of the Consultant. 

h. Combined (Caltrans) Project Study/Project Report  

The Consultant will prepare a combined Project Study/Project Report (per Caltrans Project 

Development Procedures Manual (PDPM)) for County and Caltrans approval. 

2.  Stage 2: Final Design/PS&E and Acquisition of Environmental Permits and Right-of-Way 

Should Stage 2 proceed as anticipated, the Consultant is expected to provide the following services: 

project management, public outreach, environmental documentation and permit acquisition, right-

of-way engineering & acquisition, field verified utility mapping, final highway design, preparation of 

the project plans, specifications, and estimate and construction bid process support as further 

described below. 

a. Project Management 

The Consultant is expected to continue the project management tasks initiated in Stage 1 

(oversight, administration, scheduling, reporting, etcetera, as previously described).  

b. Public Outreach 

The Consultant is expected to continue any needed public outreach efforts initiated in Stage 1. 

c. Environmental Permits 

The Consultant is expected to continue work initiated in Stage 1 and perform all necessary work 

(ensuring that all Federal, State, and local environmental policy requirements are met) to obtain 

all the necessary environmental permits.  

d. Right-of-way Engineering 

The Consultant is expected to participate in the planning, analysis and technical report 

preparation pertaining to right-of-way (ROW) engineering. The Consultant will research and 

collect data from County records for use in establishing the existing ROW. Tasks may include 

defining future ROW requirements, performing boundary surveys and developing legal boundary 

descriptions, assisting with ROW acquisition. This work may include performing appraisals and 

preparing ROW documents such as permits to enter, encroachment permits, temporary 

construction easements, permanent easements, ROW plats, maps, and descriptions; notice to 

owners, and ROW certifications.  

e. Field Verified Utility Mapping 

Consultant must field verify the horizontal and vertical location of utilities that may potentially be 

impacted by planned improvements. Utility base maps received from various utility companies 

and any available pothole information will be made available by ACPWA.  Consultant shall verify 

the validity of existing utility information and obtain any missing or outdated utility information 
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from the various utility companies.  Consultant shall provide field verification of utilities, (e.g., 

manhole inverts, catch basin inverts, etc.) and acquisition of additional utility record drawings and 

or/utility data from various agencies if deemed necessary.  The depth of selected critical utilities 

shall be field verified if record drawings of the utilities are not available or if there are perceived 

utility conflicts.  The Consultant shall identify the need for pothole work and perform investigative 

pothole work upon approval from the County.  The Consultant will also be responsible for 

acquiring all permits, paying all related fees and traffic control approvals for potholing, and 

performing actual potholing and restoration, if potholing is determined to be required. 

Pursuant to California Labor Code, California Prevailing Wage Rates are required to be paid for 

covered classifications, such as pothole work. 

f. Final Highway Design 

Consultant will develop and prepare the final design of project improvements which are likely to 

include, but are not necessarily limited to: pedestrian and bicycle facility improvements, roadway 

profiles and alignments, retaining wall design, guardrails, lane striping configurations, pavement 

features and signage, highway lighting and traffic signal improvements, drainage improvements, 

storm water treatment, landscaping and irrigation. 

 

Improvements must be designed in accordance with the previously listed latest editions of the 

guidelines, procedures, practices, regulations, manuals and standards, unless otherwise directed 

by the ACPWA. 

 

g. Preparation of Plans, Specifications, and Estimate 

The Consultant will be responsible for preparing the project plans, specifications, and estimate 

(PS&E). 

PLANS:  Design and contract plans shall be prepared using AutoCAD Civil 3D and in accordance 

with the COUNTY’s CADD User’s Manual – Section 13 Agency and Consultant CADD Procedures.  

The AutoCAD files will be submitted with the final contract bid documents.  The final bid drawings 

shall include the consultant’s professional engineering stamp and signature in the PDF file and the 

AutoCAD files may be submitted without signature.  Bond copies of the final drawings shall 

contain wet signatures with the professional engineering stamp. 

Contract Drawings (4 hard copies and 1 PDF copy at each submittal milestone):  Final plan and 

profile drawings (22"x 34" size) shall be prepared.  The plan views of the plan and profile drawings 

shall show existing topographic features, plotted property lines, plotted public right-of-way lines 

and utilities.  Existing features and utilities shall be screened.  The profile view shall show existing 

utilities, including field verified utilities and existing grade over the centerline of the pipe.   

Work shall be submitted to the Agency for review and comment, in accordance with an approved 

schedule of deliverables (at 70%, 90%, Final [pre-signature] design milestones) that meets the 

design completion schedule. 

Submissions for each project shall include contract drawings (i.e., plan and profiles, cross sections, 

utilities, appurtenances, structural details, et cetera).  
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Construction plan components may include, but are not limited to: Title Sheet and Location Map, 

Traffic Control & Detour Plans, Utility Plans, Roadway Plans, Profiles, Sections, Details, and 

Construction Notes, Grading & Drainage Plans, Signal & Street Lighting Plans, Signing & Striping 

Plans, Irrigation Plans, Erosion Control Plan, Landscaping Plans, and Storm Water Prevention Plan. 

Each sheet of plans shall include the Public Works Agency title blocks. 

Each sheet of plans shall bear the professional seal, certificate number, registration classification, 

and expiration date of the certificate of the professional responsible for their preparation.  The 

signature of the responsible professional shall be included on final submittals. 

Review submittals shall be half size (11” x 17”); five (5) copies.  An electronic copy (PDF format) 

will also be required. 

Final Plans shall use ACPWA standard sheet layouts and shall be plotted on 24# Bright White Bond 

paper (Oce’ Color Wave 600 Printer Media or similar) and formatted & trimmed to 22” x 34” plans.  

Final submittal shall include electronic copies of the Civil 3D/AutoCAD files (including all 

associated design drawings and project design data files). 

SPECIFICATIONS:  (4 hard copies and 1 PDF copy will be needed at each submission milestone): 

Project specification sections will be prepared to conform with ACPWA’s specification format and 

shall complement the contents of the general and special conditions used by ACPWA in the 

contract documents.  Specifications will utilize latest Caltrans Standard Specifications. Work will 

be submitted to ACPWA for review and comment concurrently with the preliminary contract 

drawings. The technical project specification shall be prepared in MS Word format. The Word files 

will be submitted with each submission round. Electronic submissions in MS WORD and the PDF 

files of the final version shall be submitted with Consultant’s professional engineering stamp and 

signature ready for printing 

ESTIMATE: Construction Cost Estimates (4 hard copies and 1 PDF will be needed at each 

submission milestone).  Quantity and construction cost estimates shall be prepared and 

submitted for the 70%, 90% and 100% levels of review.  The spreadsheet shall be submitted with 

each round of submissions. For budgetary purposes, an estimate of future operating and 

maintenance costs may also be requested. 

Detailed cost estimates shall be prepared using the ACPWA format, MS Excel spreadsheet, which 

includes all bid items described within the specifications.  The estimate shall use the same 

nomenclature and units of pay as indicated in the specifications.  The estimate shall reflect current 

bid prices based on similar projects and the design engineer’s own judgment.  Copies of previous 

bid results used for such estimating purposes shall be submitted along with the final cost estimate. 

All quantities shown for bid items used in construction contract documents and cost estimate 

must include easy to follow calculations demonstrating how the quantities were determined. 

DESIGN EXCEPTION TECHNICAL MEMORANDUM:  As part of the County’s approval of the PS&E, 

the consultant shall develop a Stage 2 Design Exception Technical Memorandum that lists each 

deviation (along with a justification) from standards, guidelines,…etc. from the previously 

mentioned list in Stage 1. 
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h. Construction-Bid Process Support 

The Consultant will assist ACPWA with preparing the necessary information needed to properly 

solicit competitive construction bids.  Any need to clarify or resolve discrepancies, errors, and/or 

omissions in the PS&E must be done at no additional cost to the County.  Responses to RFIs of the 

bid documents must be made within two days of receipt. 

3.  Stage 3: Technical Support During Construction 

Should Stage 3 proceed, the Consultant is expected to provide engineering support during the 

Project’s construction phase, including, but not necessarily limited to project management, field visits, 

project meetings (as needed), and the administration of submittals and requests for information (RFI). 

a. Project Management 

The Consultant will continue those project management tasks initiated in Stage 1 that would 

normally be expected to extend through the project construction phase, such as meetings, 

reporting, and record keeping. Meetings will include a pre-construction meeting and any other 

meeting, in the office or field, which requires engineering or design expertise. 

b. Submittal and RFI Administration 

The Consultant will review, comment on, and approve or deny contractor submittals. The 

Consultant will also be responsible for responding to a contractor’s RFI. Any need to clarify or 

resolve discrepancies, errors, and/or omissions in the PS&E must be done at no additional cost to 

the County. Responses to submittals and RFIs must be made within two days of receipt (unless it 

is of an emergency nature, which may require an immediate response). Project delay costs 

resulting from not responding to a submittal or RFI in a timely manner will be borne by the 

Consultant.  

c. Review of Final Record Documents and Maintenance Manual 

The Consultant will review the projects final record documents and any maintenance manual(s) 

to assure consistency with approved amendments to the originally authorized construction 

documents. 

d. Public Outreach 

The Consultant is expected to continue any needed public outreach efforts initiated in Stage 1. 
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D. Schedule of Services 

Stage 1 work is expected to begin following the issuance of the ‘Notice to Proceed’ as listed in the 

‘Schedule of Events’ (Section III-E). Work will progress according to the Consultant prepared project 

schedule approved by ACPWA. 
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II.  Proposal Requirements 

A.  Minimum Qualifications 

To qualify for consideration, a proposer must possess adequate resources to perform all of the work 

needed to complete all stages of the project described in Section I-C. This includes possessing the required 

licensing, experience, software, and financial system. 

LICENSING: All civil engineering work must be performed under the responsible charge of a California 

registered professional civil engineer in accordance with the California Professional Engineers Act. All land 

surveying work must be performed under the responsible charge of a California registered professional 

land surveyor or qualified civil engineer in accordance with the California Professional Land Surveyors’ 

Act. 

EXPERIENCE: Staff must possess substantial experience in local roadway design and PS&E preparation, 

including experience working with Caltrans 2010 Specifications and Standard Plans and experience 

working under Federal rules and guidelines. Staff/Team must have extensive experience developing 

project reports, environmental documents and all analyses, studies, and reports through the Caltrans 

approval process, including the completion of E-76 forms. Staff must also possess experience in the right 

of way acquisition process and community engagement process. 

SOFTWARE: The software utilized by any potential consultant and its team must produce deliverables that 

are fully compatible, readable and useable by ACPWA software, requiring no modification or translation 

of the Consultant’s deliverables.  Software standards currently used by ACPWA are as follows:   

• Operating System:  Windows 7 and 10 Enterprise 

• CADD:  AutoCAD Civil 3D 2014 

• Word Processing, Spreadsheets, Presentations, et cetera:  Microsoft Office Pro Edition 2013 

• Project Scheduling:  Microsoft Project 2013 

Alternative software can be proposed, but its acceptability will be at the sole discretion of ACPWA. A 

qualified consultant is expected to minimally possess and maintain a professional level of proficiency with 

respect to all software products. Expert proficiency is desired for CADD programs. 

B.  Mandatory Pre-Proposal Meeting 

To be eligible to submit a proposal, a representative of the potential proposer’s firm must be present at 

the pre-proposal meeting held at the date, time and location specified in the ‘Schedule of Events’ (Section 

III-E). Only one mandatory pre-proposal meeting is scheduled, so ensuring attendance is critical. 

This meeting will be held primarily to provide an opportunity for large and small firms to network and to 

potentially develop subcontracting relationships.    Meeting notes, including a list of attendees, will be 

issued as an RFP addendum following the meeting. 

Proposals from (Prime) Proposers who do NOT attend the mandatory Pre-proposal & Networking 

meeting and sign the sign-in sheet will be disqualified from submitting a proposal. 
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C.  Written Proposal 

1.  Format 

The submitted RFP response must include one original and four copies in an 8½ x11 format (a 

reasonable number of 11x17 foldout sheets may be included for presenting large tables, charts, and 

schedule diagrams).  An exact duplicate, electronic copy must also be submitted on an USB-drive in a 

single PDF file.  A PDF file created with searchable text is required.  

The original Proposal must be unbound (or provided in an operable three ring binder), printed on plain 

white paper, and clearly identified as the original.   

To support environmental sustainability, it is recommended that all printed copies be double-sided 

and consist of a minimum 30% post-consumer recycled content paper.  This is merely a suggestion, 

however.  Adherence will not impact the evaluation or scoring of the proposal. 

2.  Content 

In order to simplify the process and to obtain the maximum degree of comparability, the proposal 

should be organized and divided into the following sections: 

a) Transmittal Letter 

b) Title page  

c) Table of Contents 

d) Narrative 

e) Proposed Work/Understanding the work to be done 

f) Similar Work Experience 

g) Staffing Quality 

h) Innovative Capability 

i) Procedural Familiarity 

j) Financial Responsibility 

k) Technical Ability 

l) Contract Negotiation Authorization 

m) Attachments 

  

Proposers must not modify required forms or qualify their proposals. 

The Proposal is expected to be straightforward, clear, concise, and specific to the information 

requested; it should not include general marketing material. 

Printed Proposals must include physical dividers with labeled tabs between each section. Proposals in 

PDF form should have a bookmark link for the start of each section. 
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The following is a description of each section: 

a) Transmittal letter: A letter (maximum of 2-pages) that must identify the authorized 

signatories for the Proposer and include his/her/their signature(s).  The letter may also 

include an introduction to the firm(s) and summary of the Proposal.   

b) Title page: The title of the Project Proposal.  This should include the RFP subject, the name of 

the proposer’s firm, location address, telephone number, name of the contact person, e-mail 

address, and the date.  Indicate LBE/SLBE firm(s) and other firms serving as sub-consultants. 

c) Table of Contents: A listing of the contents of the proposal.  This should include a clear 

identification of the material by section and page number. 

d) Narrative: The Consultant shall provide a narrative (maximum of two pages) outlining the 

reasons why your firm should be selected to provide the services.  

The following sections should contain the Proposers best effort to identify how its firm, together with 

any supporting sub-consultant, satisfactorily meets ACPWA’s requirements and how its proposed 

approach is likely a better offer than what a qualifying competitor might propose. 

IMPORTANT: The first page of each section must be a summary of the information contained on the 

pages that follow within that section. It should be a synopsis of the most important points that the 

Proposer wants an evaluator to consider when comparing the information of that section with similar 

information of competing proposals.  

e) Proposed Work/Understanding the work to be done 

In this section the Proposer should effectively demonstrate a thorough understanding of the work 

to be done by: 

• Generally identifying how its firm, and any sub-consulting firms, are appropriately qualified 

and particularly well suited for the project. (Expanded details of experience, staffing, et 

cetera should be provided in subsequent sections as appropriate.) 

• Providing a proposed scope of work that outlines the goals and objectives, planned approach 

and methodologies, anticipated tasks, assumptions, challenges and concerns, and proposed 

deliverables.  The scope of work shall cover all tasks/work from Stages 1 to 3.   Provide 

detailed descriptions only when offering new, different or more specific information from 

that provided in this RFP. Agreeable details provided in this RFP can be referenced, but 

should not be needlessly repeated. For instance, a portion of the work plan might state, “our 

team intends to consistently maintain a high level of quality assurance by adhering to the 

QA/QC methodology described in the RFP, while also…” In this example, it is best not to copy 

or otherwise restate any part of the RFP’s ‘Quality Assurance’ narrative. 

This scope of work will be the basis upon which contractual negotiations and a subsequent 

agreement will be based, should the Proposer be ultimately deemed the most responsibly 

qualified. 
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• Providing a practical project schedule consistent with the proposed scope of work and the 

requirements previously described herein under ‘Project Management – Scheduling.’ 

• Providing estimated staff hours of each Team member and subconsultant consistent with 

the proposed scope of work.  If you are participating in the Alameda CTC’s LBCE Program, 

indicate LBE/SLBE percentage of work performed by each subconsultant FOR EACH PHASE).  

This will be used in part to determine your eligibility in receiving additional evaluation points 

under the Alameda CTC’s LBCE Program.  (see ATTACHMENTS E-1 and E-2) 

f) Similar Work Experience 

In this section the Proposer should effectively demonstrate applicable experience by describing 

similar work previously performed to the clients’ satisfaction.  Pertinent members of the 

Proposer’s team are expected to have been recently involved with new roadway construction and 

widening/realignment projects on local roadways.  Proper references should be provided. Also 

the Proposer and its subconsultants shall indicate if its firm was involved with any litigation in 

connection with past or present projects. If so, a brief description of the nature of the litigation 

and the status/result shall be included. 

g) Staffing Quality 

In this section the Proposer should effectively demonstrate the quality of staff that will perform 

the proposed work.  The first page should provide the names and titles of the 

professional/technical staff to be utilized for the proposed work. Years of experience, years with 

the firm, and the city of the office in which the individual will work should also be included. This 

information can be provided in the form of one or more lists or organizational charts. If an 

organizational chart showing the reporting relationships is not provided on the first page, one 

must be included on following pages. Individual resumes (along with references) are to be 

included in this section.  

h) Innovative Capability  

In this section the Proposer should effectively demonstrate a capability of developing innovative 

or advanced techniques. These techniques may be associated with the manner in which project 

conditions are assessed, surveyed, studied and modeled, how stakeholder participation efforts 

are accomplished, how design elements and alternatives are best derived, presented and vetted, 

or the manner by which features of design or their implementation push the envelope of creativity 

while at the same time remaining practical, economical, and safe. Capability is best demonstrated 

by past practice; however, proposing innovative and advanced ideas not previously implemented 

may also be evaluated favorably. 

i) Procedural Familiarity 

In this section the Proposer should effectively demonstrate a familiarity with local, state and 

federal procedures applicable to this project. Of particular importance is that the Proposer 
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demonstrate an informed understanding of the requirements of ALAMEDA CTC’s LBCE Program 

and Caltrans’ requirements for constructing on their ROW and adjacent to an interstate, and 

performing improvements within their off-ramp/intersection. 

j) Financial Responsibility 

In this section the Proposer should effectively demonstrate financial responsibility.  At a minimum, 

the Proposer must certify, by including the following statement: “Our Financial Management System 

meets the standards for financial reporting, accounting records, internal and budget control as set 

forth in the FAR of the Title 49, CFR, Part 18.20 to the extent applicable to Consultant.  Proposals that 

do not include this statement will be disqualified from further consideration.  Also, provide a brief 

explanation on how your markup(s) are financially responsible and competitive.  Proposer should 

demonstrate how to manage expenses and keep costs at a minimum. 

k) Technical Ability 

In this section the Proposer should effectively demonstrate technical ability to perform the 

required tasks consistent with the proposed scope of work. 

l) Contract Negotiation Authorization 

Include the name(s), e-mail addresses, and phone numbers of individuals authorized to negotiate 

this contract and contractually bind contracts and who may be contacted during the period of 

evaluation.  A copy of ACPWA’s Standard Agreement form and insurance requirement are 

enclosed for advanced review.  The Consultant shall identify any agreement and insurance waivers 

requested.  County shall have the right to request changes to the project team before execution 

of the contract.  County shall have the right to reject any and all proposals for any reason. 

m) Attachments 

Attachments at the end of the Proposal must include a completed ‘RFP and Addendum 

Acknowledgement’ form (Attachment A) as well as a completed ‘Iran Contracting Act Compliance 

Certification’ form (Attachment B).   If the Proposer requests any exceptions or amendments to 

the RFP or any associated documents, an ‘Exceptions and Amendments’ form (Attachment C) 

should also be completed and attached at the end of the Proposal.  Please note that the County 

is under no obligation to accept any exceptions and such exceptions may be a basis for proposal 

disqualification. 

Attention is directed to Attachments E-1 through E-4: Consultant Contract Information Forms. 

Attachments E-1 through E-3 shall be completed and submitted, even if you do not participate in 

the Alameda CTC’s LBCE Program.  If you wish to participate in this Program, complete 

Attachments E-1 through E-4, all sections. 

Proposals that do not include ALL the required completed forms will be disqualified from further 

consideration. 
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The RFP response must be submitted in its entirety within one securely-sealed, sufficiently-sized, 

envelope or box and received by ACPWA by the deadline stated in the Schedule of Events (Section III-

E). No part of any response will be accepted via email or fax. Unsealed or late responses will be 

rejected. 

ACPWA’s timestamp will be the official record of receipt.  In person deliveries should plan extra time 

for searching and/or paying for limited available parking.  

Proposals must be addressed and delivered as indicated below: 

 

 

    Proposers Name 

    Return Address 

 

    SEALED PROPOSAL – DO NOT OPEN WITH REGULAR MAIL 

 

 

To: Anita Franklin 

Alameda County Public Works Agency 

399 Elmhurst St 

Hayward, CA 94544 

 

 

Contents: Proposal for Civil Engineering, Environmental, and Right-of-Way Services 

for the Strobridge Avenue Extension Project 

 

 

Only one proposal will be accepted from any one person, corporation, or partnership. For purposes 

of this requirement, “partnership” shall mean, and is limited to, a legal partnership formed under one 

or more of the provisions of the California or other state’s Corporations Code or an equivalent statute. 

The County reserves the right to reject any proposal, but all qualifying proposals shall remain open to 

acceptance and are irrevocable for a period of one hundred eighty (180) days. 

All costs associated with the preparation and submission of the written proposal shall be fully borne 

by the Proposer. All submitted materials become the property of the County and will not be returned. 

Every proposal received will become part of public record and will not be treated as proprietary.  Each 

proposal will be open to public inspection following the award of the contract. 

D.  Oral Presentation/Interview 

Following an evaluation of the written proposals, at least three of the highest scoring proposers will be 

invited to participate in an oral presentation/interview process. Participants must submit a sealed cost 

proposal at the time of the interview. Additional details will be provided to those who are invited to 

participate.  For advanced planning purposes, the oral presentation/interviews can be expected to occur 

approximately 5-6 weeks after the deadline to submit a written proposal, as reflected in the Schedule of 
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Events (Section III-E).  At the interview, the selection team will expect the Consultant team to present its 

team members and their qualifications. The project manager and key staff persons who will be working 

on the project on a daily basis must be present for the interview/presentation. The presentation will be 

followed by a question and answer period by the selection team. 

 

All costs associated with the preparation for, the travel to, and attendance of an oral presentation/ 

interview shall be fully borne by the Proposer. 

 

III.  Process of Selection 

A.  Selection Committee 

Prior to evaluating proposals, a consultant selection committee will be formed. It will be composed of 

staff from ACPWA and Alameda CTC and possibly others having expertise in civil engineering, 

environmental, and right-of-way services.  The committee will score and recommend a consultant in 

accordance with the evaluation criteria described in the next section.  The evaluation of the proposals and 

the proposing firms shall be within the sole judgment and discretion of the committee. Proposers shall 

neither contact nor lobby evaluators during the evaluation process.  Any attempt to contact and/or 

influence members of the selection committee may result in disqualification of the Proposer. 

B.  Evaluation Criteria 

The evaluation process will include a two-stage approach including an evaluation of the written proposal 

to develop a short list of proposers that will continue to the final stage of oral presentation and interview 

and reference checks.    Proposals will be evaluated according to the criteria listed in the table below.   

Criteria Maximum Points 

Proposed Work/Understanding of the work to be done 40 

Experience with similar kinds of work 10 

Quality of staff for work to be done 10 

Capability of developing innovative or advanced techniques 5 

Familiarity with state and federal procedures 10 

Financial responsibility 5 

Demonstrated technical ability 10 

Ability to achieve LBE goal (See Section IV B 3) 5 

Ability to achieve SLBE goal (See Section IV B 3) 5 

TOTAL 100 
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The observant reader will note that the evaluation criteria corresponds to some of the required sections 

of the written proposal as specified in Section II-C-2.   

At least three of the highest scoring proposers will be invited to participate in an oral 

presentation/interview.   All other proposers will be deemed eliminated from the process.   

The proposer with the highest score following the oral presentation/interviews will be the preferred 

proposer with whom a negotiated agreement will be sought. 

C.  Notice of Recommendation to Award 

At the conclusion of the contract negotiation process, ACPWA will notify all proposers by e-mail and 

certified mail of the contract award recommendation, if any.  The announcement will be titled ‘Notice of 

Recommendation to Award.’ It will provide the name of the proposer being recommended for contract 

award and the names of all other parties that submitted proposals. 

Also, at the conclusion of the contract negotiation process, debriefings for unsuccessful proposers will be 

scheduled and provided only upon written request. A debriefing will generally be restricted to discussion 

of a proposer’s unsuccessful proposal.  However, it may include, at the discretion of ACPWA, review of 

the successful proposer’s proposal with redactions as appropriate. Under no circumstances will any 

discussion be conducted with regard to the successful proposer’s contract negotiations. 

The submitted proposals will be made available upon request following the conclusion of contract 

negotiations with the preferred Proposer and no later than five calendar days before the contract is to be 

considered for award by the Board of Supervisors. 

D.  Protest/Appeals Process 

ACPWA prides itself on the establishment of fair and competitive contracting procedures and the 

commitment made to follow those procedures. The following is provided in the event that proposers wish 

to protest the process or the recommendation to award a contract for this project once the Notice of 

Recommendation to Award has been issued. Protests submitted prior to issuance of the Notice of 

Recommendation to Award will not be accepted by the County. 

1.  Any protest by any proposer regarding any other proposal must be submitted in writing to Art Carrera, 

Road Program Manager, Alameda County Public Works Agency, 399 Elmhurst St, Hayward, CA 94544, 

before 5:00 p.m. of the fifth business day following the date of issuance of the Notice of Recommendation 

to Award, not the date received by the protester. A protest received after 5:00 p.m. is considered received 

as of the next business day.  

a. The protest must contain a complete statement of the reasons and facts for the protest.  

b. The protest must refer to the specific portions of all documents that form the basis for the protest.  
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c. The protest must include the name, address, email address, fax number and telephone number of the 

person representing the protesting party.  

d. ACPWA will transmit a copy of the protest to all proposers as soon as possible after receipt of the 

protest.  

2.  Upon receipt of a written protest, the Road Program Manager, or designee will review and evaluate 

the protest and issue a written decision. The Road Program Manager, may, at his discretion, investigate 

the protest, obtain additional information, provide an opportunity to settle the protest by mutual 

agreement, and/or schedule a meeting(s) with the protesting proposer and others (as appropriate) to 

discuss the protest. The decision on the protest will be issued at least ten (10) business days prior to the 

Board hearing.  

The decision will be communicated by e-mail or fax, and certified mail, and will inform the proposer 

whether or not the recommendation to the Board of Supervisors in the Notice of Recommendation to 

Award is going to change. A copy of the decision will be furnished to all proposers affected by the decision. 

As used in this paragraph, a proposer is affected by the decision on a proposal protest if a decision on the 

protest could have resulted in the proposer not being the apparent successful proposer on the RFP.  

3.  The decision of the Road Program Manager on the protest may be appealed to the Auditor-Controller's 

Office of Contract Compliance (OCC) located at 1221 Oak St., Room 249, Oakland, CA 94612, Fax: (510) 

272-6502. The proposer whose proposal is the subject of the protest, all proposers affected by the Road 

Program Manager decision on the protest, and the protestor have the right to appeal if not satisfied with 

the Road Program Manager decision. All appeals to the Auditor-Controller's OCC shall be in writing and 

submitted within five (5) business days following the issuance of the decision by the Road Program 

Manager, not the date received by the appellant. An appeal received after 5:00 p.m. is considered 

received as of the next business day. An appeal received after the fifth business day following the date of 

issuance of the decision by the Road Program Manager shall not be considered under any circumstances 

by the Auditor-Controller OCC.  

a. The appeal shall specify the decision being appealed and all the facts and circumstances relied upon in 

support of the appeal.  

b. In reviewing protest appeals, the OCC will not re-judge the proposal(s). The appeal to the OCC shall be 

limited to review of the procurement process to determine if the contracting department materially erred 

in following the RFP/RFQ or, where appropriate, County contracting policies or other laws and regulations.  

c. The appeal to the OCC also shall be limited to the grounds raised in the original protest and the decision 

by the Road Program Manager. As such, an appellant is prohibited from stating new grounds for a protest 

in its appeal. The Auditor-Controller (OCC) shall only review the materials and conclusions reached by the 

Road Program Manager, and will determine whether to uphold or overturn the protest decision.  
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d. The Auditor’s Office may overturn the results of a proposal process for ethical violations by ACPWA 

staff, selection committee members, subject matter experts, or any other County staff managing or 

participating in the competitive process, regardless of timing or the contents of a proposal protest.  

e. The decision of the Auditor-Controller’s OCC is the final step of the appeal process. A copy of the 

decision of the Auditor-Controller’s OCC will be furnished to the appellant, the proposer whose proposal 

is the subject of the protest, and all proposers affected by the decision.  

4.  The County will complete the protest/appeal procedures set forth in this paragraph before a 

recommendation to award a contract is considered by the Board of Supervisors.  

5.  The procedures and time limits set forth in this paragraph are mandatory and are each proposer's sole 

and exclusive remedy in the event of a proposal protest. A proposer’s failure to timely complete both the 

proposal protest and appeal procedures shall be deemed a failure to exhaust administrative remedies. 

Failure to exhaust administrative remedies, or failure to comply otherwise with these procedures, shall 

constitute a waiver of any right to further pursue the proposal protest, including filing a government code 

claim or legal proceedings. 
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 E.  Schedule of Events 

 

EVENT DATE • TIME • LOCATION 

Issuance of Request for Proposal Thursday, January 14, 2016 

Mandatory Pre-Proposal Meeting 

* * * IMPORTANT * * * 

Prime Proposers must attend this meeting 

in order to be eligible to submit a Proposal 

Wednesday, January 27, 2016 at 10:30 am 

Alameda County Public Works Agency 

951 Turner Court, Room 230 A, B, & C 

Hayward, CA 94545 

Deadline for Questions Tuesday, February 23, 2016 by 2:00 pm 

Issuance of Final RFP Addendum Friday, February 26, 2016 

Written Proposal Due 

* * * IMPORTANT * * * 

Follow all submission requirements 

stipulated in Section II-C-3 

Friday, March 4, 2016 by 2:00 pm 

Attn:   Anita Franklin 

Alameda County Public Works Agency 

399 Elmhurst St, Room 113 

Hayward, CA 94544 

Deliveries will be received and time stamped 

at the reception desk. 

Written Proposal Evaluation Period Late March 2016* 

Oral Presentation/Interviews March 2016* 

Identify Preferred Proposal and Negotiate 

Agreement with Proposer  

April 2016* 

Notice of Recommendation to Award April 2016* 

Protest Deadline 5 business days following the issuance of the 

Notice of Recommendation to Award 

Contract Consideration and Anticipated 

Award by Board of Supervisors 

May 2016* 

Notice to Proceed May 2016* 

*Tentative Dates 
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IV.  Terms and Conditions for Agreement 

Prior to acting upon this opportunity, qualifying proposers should review all applicable County, State, and 

Federal policies, terms and conditions normally included as contractual requirements for projects of this 

type. The actual contract terms and conditions may differ from those presented here based on contract 

negotiations or changes in policy or law that might occur prior to executing a final agreement. 

Proposers who wish to request exceptions or amendments to this RFP or associated documents must 

complete the Exceptions and Amendments Form (Attachment C) and submit it with the Proposal. The 

County is under no obligation to accept any exceptions and such exceptions may be a basis for proposal 

disqualification. 

A.  General: Standard Professional Services Agreement 

ACPWA’s Standard Professional Services Agreement is provided here as Attachment D for information 

only.  This draft is subject to change and modify, for example to include Alameda CTC’s provisions.  

Potential proposers should familiarize themselves with its provisions (particularly the insurance 

requirements): 

1. Definitions 

2. Term of Agreement 

3. Services Consultant Agrees to Perform 

4. Compensation (see the Agreement’s Appendix B for invoicing requirements) 

5. Maximum Costs 

6. Qualified Personnel 

7. Representations 

8. Indemnification and General Liability 

9. Liability of County 

10. Independent Contractor; Payment of Taxes, and Other Expenses 

11. Insurance (see the Agreement’s Appendix C for specific coverage requirements) 

12. Suspension of Services 

13. Termination of Agreement for Cause 

14. Termination of Agreement for Convenience 

15. Conflicts of Interest/Other Agreements 

16. Proprietary or Confidential Information of County; Publicity 

17. Notice to the Parties 

18. Ownership of Results/Work for Hire 

19. Audit and Inspection Records 

20. Subcontracting/Assignment/County Employees 

21. BLANK 

22. Drug-Free Workplace Policy 

23. Compliance with Americans with Disabilities Act 

24. Debarment and Suspension (see Appendix D for the required certification form) 

25. Small, Local, and Emerging Business (SLEB) Participation 

26. First Source Program 
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27. Disputes 

28. Agreement Made in California; Venue 

29. Compliance with Laws 

30. Construction 

31. Miscellaneous 

32. Entire Agreement; Modification of Agreement 

33. Labor Code Requirements 

In addition, potential proposers should review the agreement’s Appendices for supplementary 

requirements, including the County’s contract compliance reporting requirements (Appendix E). 

Additional County policy requirements can be found at the webpages below: 

1.  Alameda County’s General Policy Requirements 

www.acgov.org/gsa/departments/purchasing/policy/genreqs.htm 

2.  Alameda County’s General Environmental Requirements 

www.acgov.org/gsa/departments/purchasing/policy/environ.htm 

B.  Project Specific 

Specific terms and conditions presented in this section will supplement or supersede those of the standard 

agreement. 

1.  Contract Term and Renewal 

The contract that may be awarded as a result of this RFP is expected to span a period of three years. 

By mutual agreement this period may be extended for an additional year at agreed prices with all 

other terms and conditions remaining the same. 

2.  Pricing 

A sealed cost proposal will be requested of those who are invited to participate in the oral 

interview/presentations. 

A total price is required for this contract and it will be the maximum price the County will pay including 

taxes and other charges. The total price must be segregated and costs advised for each of the three 

project stages described in Section I-C.  

All pricing as quoted will remain firm for the initial term of the contract that may be awarded as a 

result of this RFP.   Any price increases or decreases for subsequent contract terms may be negotiated 

between the Consultant and the County only after the completion of the initial term. 

Price quotes shall include any and all payment incentives available to the County. 

Federal and State minimum wage laws apply.  The ACPWA has no requirements for living wages. 

Prevailing Wages:  Pursuant to Labor Code Sections 1770 et seq., Contractor shall pay to persons 

performing labor in and about Work provided for in Contract not less than the general prevailing rate 
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of per diem wages for work of a similar character in the locality in which the Work is performed, and 

not less than the general prevailing rate of per diem wages for legal holiday and overtime work in said 

locality, which per diem wages shall not be less than the stipulated rates contained in a schedule 

thereof which has been ascertained and determined by the Director of the State Department of 

Industrial Relations to be the general prevailing rate of per diem wages for each craft or type of 

workman or mechanic needed to execute this contract. 

Pursuant to California Labor Code, California Prevailing Wage Rates are required to be paid for all 

covered classifications, such as field surveying, potholing, and soil testing. 

Department of Industrial Relations Registration:  A contractor or subcontractor shall not be qualified 

to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract 

Code, (unless it is registered at time of bid submission), or engage in the performance of any contract 

for public work, as defined in this chapter, unless registered and qualified to perform public work 

pursuant to Section 1725.5.  However, for federally-funded projects, it is not a violation of this section 

for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business 

and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided the 

contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is 

awarded. 

3.  Alameda CTC Requirements 

Receipt of Measure B funding is governed by an agreement between Alameda CTC and ACPWA. The 

Consultant is expected to comply with provisions of this agreement and to assist the County with 

meeting its obligations under the agreement. Specific provisions with which the Consultant should be 

particularly aware include: 

§I (13) Local Business Support: Alameda CTC encourages business to locate and remain in Alameda 

County, to employ residents of Alameda County and to spend Measure B funds for goods and services 

with local Alameda County businesses. To promote these ideals, Alameda CTC has created the Local 

Business Contract Equity (LBCE) Program. 

For this Contract, the LBCE Program objective is to benefit Local Business Enterprises (LBE) and/or 

Small Local Business Enterprises (SLBE) with the goal of awarding 70-percent of the total contract 

amount to LBEs and/or 30-percent of the total contract amount to SLBEs. 

It is the responsibility of qualified firms to ensure that they are appropriately certified on a timely 

basis.  Valid certifications (not applications for certification) must be included with the Proposal at the 

time of submission.  Applications for LBE and/or SLBE certification will not be accepted with the 

proposal. 

All proposers who wish to participate in the LBCE Program, must:  

Ø  Complete the “SLBE/LBE UTILIZATION PERCENTAGE” section of the CONSULTANT SLBE/LBE 

UTILIZATION INFORMATION FORM (Attachment E-1) and indicate which sub-consultants who are 

SLBE/LBE on this same form. 
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Ø  Complete the “Alameda CTC Certification” section of the ALAMEDA CTC VENDOR/PARTNERING 

CONTRACT INFORMATION FORM (Attachment E-2)  

Ø  Submit a completed CONSULTANT PROPOSAL LBE/SLBE COMMITMENT form (Attachment E-3)  

Ø  Submit completed LBE/SLBE SUB-CONSULTANT INFORMATION sheet (Attachment E-4) for each 

LBE and SLBE firms being claimed for credit, regardless of tier. 

All work performed by LBE and SLBE firms should be clearly identified and the percentage of their 

involvement noted on these Information Forms and on their WORK PLAN.  

In order to fulfill receive full credit for participating in the Alameda CTC’s LBE Program, the consultant 

must meet or exceed ACTC’s LBE and SLBE goals, 70%/30%, respectively FOR THE ENTIRE CONTRACT 

WORK in this project. 

If the project utilizes LBE/SLBE firms, the prime consultant will be required to report LBE/SLBE 

utilization with each invoice of payment.   

LBE/SLBE certification status must be maintained for the term of the contract.  Consultant shall ensure 

that their own certification status and/or that of participating subconsultants (as is applicable) are 

maintained in compliance with the LBCE Program.  If a LBE/SLBE subconsultant is decertified during 

the life of the contract, the decertified subconsultant shall notify the consultant in writing with the 

date of de-certification. Any changes should be reported to the ACPWA and Project Manager within 

30 days.   The above reporting requirements (to ACPWA) shall apply to the Consultant if it becomes 

certified or decertified during the life of the contract. 

Prime Consultants shall maintain the LBE and SLBE participation levels achieved at the time the 

Contract is awarded throughout the term of the Contract.  Any modification to the original 

participation level shall be approved by ACPWA.  No substitution of a listed LBE, SLBE, or VSLBE 

Subconsultant can be made without the prior written approval of ACPWA. If the request is approved, 

the Prime Consultant shall make its best efforts to replace the original LBE, SLBE, or VSLBE with 

another LBE, SLBE, or VSLBE, respectively. 

All LBE/SLBE participation, except for LBE/SLBE (prime) consultant, must be tracked and monitored 

utilizing the County’s Elation Compliance System.  

Alameda County utilizes the Elation Systems Contract Compliance application as part of its 

commitment to assist contractors to conveniently comply with legal and contractual requirements.  

Elation Systems, a secure web-based system, was implemented to monitor compliance and to track 

and report LBE/SLBE participation in County contracts.  

 

The prime contractor and all participating local and LBE/SLBE subcontractors awarded contracts as a 

result of this bid process for this project are required to use Elation to submit LBE/SLBE Program 

information including, but not limited to, monthly progress payment reports and other information 

related to LBE/SLBE participation.  Use of Elation Systems, support and training is available at no 

charge to prime and subcontractors participating in County contracts.  

Upon contract award: 
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a. The County will provide contractors and subcontractors participating in any contract awarded 

as a result of this bid process, a code that will allow them to register and use Elation Systems 

free of charge.   

 

b. Contractors should schedule a representative from their office/company, along with each of 

their subcontractors, to attend Elation training.   

§ Free multi-agency Elation Systems one-hour training sessions require reservations and are 

held monthly in the Pleasanton, California area. 

 

It is the Contractor’s responsibility to ensure that they and their subcontractors are registered and 

trained as required to utilize Elation Systems. 

For further information, please see the Elation Systems training schedule online at 

http://www.elationsys.com/elationsys/support_1.htm or call Elation Systems at (925) 924-0340.   

If you have any other questions regarding the utilization of Elation Systems please contact the Auditor-

Controller’s Office of Contract Compliance (OCC) located at 1221 Oak Street, Room 249, Oakland, CA  

94612 at Tel: (510) 891-5500, Fax: (510) 272-6502 or via E-mail at ACSLEBcompliance@acgov.org.  

Compliance Information and Records:  As needed and upon request, for the purposes of determining 

compliance with the LBCE Program, the Contractor shall provide ACPWA with access to all records and 

documents that relate to LBE/SLBE participation and/or certification. Proprietary information will be 

safeguarded. All subcontractor Submittals must be through the prime contractor. 

 

ACPWA will be under no obligation to pay consultant for the percent committed to a LBE/SLBE 

(whether LBE/SLBE is a prime consultant or subconsultant) if the work is not performed by the listed 

LBE/SLBE firm. 

Additional information regarding the program can be found online at: 

www.alamedactc.org/app_pages/view/4543 

The consultant and its subconsultants shall be fully responsible for complying with all the LBCE 

Program requirements. 

All questions pertaining to the LBCE Program should be directed to: 

Seung Cho 

Contracting, Administration, and Fiscal Resource Manager 

1111 Broadway, Suite 800 

Oakland, CA 94607 

510-208-7472 

scho@alamedactc.org 
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§I (14) Insurance Requirement: The Consultant, and all its subconsultants, must name Alameda CTC, 

its officers, employees and consultants as additional insured on all appropriate insurance required by 

the County. 

§I (21) Public Domain:  Any software, written documents, intellectual property, process, technique, 

or product developed with Measure B funds as part of this project must be placed in the public 

domain. 

§I (22) Acknowledgement: Alameda CTC is to be acknowledged as a funding source in any project 

related media events, articles, news releases or other publicity materials and on any printed or 

electronic material associated with the project that is distributed to the public. This acknowledgement 

is to include the approved Alameda CTC logo. 

§I (23) Website Reporting:  Project updates are to be provided on the ACPWA website that includes 

information on how the Measure B funds are being used on the project. 

§I (24) Newsletter Articles:  Articles highlighting the project and Alameda CTC funding must be 

published at least once per year in an ACPWA newsletter or in an Alameda CTC newsletter.  The 

Consultant may be required to develop such articles for publication. 

§I (25) & §III (10) Audit:  Alameda CTC reserves the right to conduct technical and financial audits of 

the project work and records. The Consultant and its subconsultants must cooperate by making all 

appropriate and relevant project records available for audit and copying. The Consultant and its 

subconsultants may be required to render a report or answer any and all inquiries before the Alameda 

CTC Commission and/or its committees.  

If you have any questions concerning this Request for Proposal, please contact Anita Franklin at 

(510) 670-5569 or email at anita@acpwa.org.    

We look forward to receiving your proposal. 

       Yours truly, 

      

       Arthur G. Carrera  

       Road Program Manager 

 

 

AC:BN:bn 

Attachments 

 

 

* * * END OF REQUEST FOR PROPOSAL * * * 
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ATTACHMENTS 

A. RFP and Addendum Acknowledgement Form (Required) 

B. Iran Contracting Act Compliance Certification Form (Required) 

C. Exceptions and Amendments Form (Required) 

D. Standard Agreement (Draft - For Information Only) 

1. Appendix A – General Requirements 

2. Appendix B – Billing and Payment Method 

3. Appendix C – Insurance Requirements 

4. Appendix D – Debarment & Suspension Certificate 

5. Appendix E – Contract Compliance Reporting 

6. Appendix F – Vendor First Source Agreement Form 

7. Appendix G – Summary of Invoices 

E. Consultant Contract Forms  

1. Consultant SLBE/LBE Utilization Information Form*  (Required) 

2. Alameda CTC Vendor/Partnering Contract Information Form*  (Required) 

3. Consultant Proposal LBE/SLBE Commitment  (Required) 

4. LBE/SLBE Sub-Consultant Information  (Required if applicable) 

 

* Do NOT use the attached form - download the form (excel file) from the 

County website; complete form and submit electronic excel file together 

with PDF copy of your proposal via USB drive. 
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ATTACHMENT A – RFP and Addendum Acknowledgement 

The County of Alameda is soliciting proposals from qualified firms to furnish its requirements per the specifications, 

terms and conditions contained in the above referenced RFP.  This Proposal Acknowledgement must be completed, 

signed by a responsible officer or employee, dated and submitted with the proposal response.  Obligations assumed by 

such signature must be fulfilled. 

1. Preparation of proposals:  (a) All proposal responses must be printed in ink or typewritten.  No erasures 

permitted.  Errors may be crossed out and corrections printed in ink or typewritten adjacent and must be initialed 

in ink by person signing proposal.  No alterations or changes or any kind shall be permitted to Exhibits attached 

herein unless indicated otherwise in writing.  Responses that do not comply shall be subject to rejection in total.  

2. Award:  (a)  Unless otherwise specified by the proposer or the RFP gives notice of an all-or-none award, the 

County may accept any item or group of items of any proposal.  (b)  Proposals are subject to acceptance at any 

time within thirty (30) days of opening, unless otherwise specified in the RFP/SOQ.  (c)  A valid, written 

purchase order mailed, or otherwise furnished, to the successful proposer within the time for acceptance 

specified results in a binding contract without further action by either party.  The contract shall be interpreted, 

construed and given effect in all respects according to the laws of the State of California. 

3. Patent indemnity:  Firms who do business with the County shall hold the County of Alameda, its officers, 

agents and employees, harmless from liability of any nature or kind, including cost and expenses, for 

infringement or use of any patent, copyright or other proprietary right, secret process, patented or 

unpatented invention, article or appliance furnished or used in connection with the contract or purchase 

order. 

4. California Government Code Section 4552:  In submitting a proposal to a public purchasing body, the 

proposer offers and agrees that if the proposal is accepted, it will assign to the purchasing body all rights, title, 

and interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or 

under the Cartwright Act (Chapter 2, commencing with Section 16700, of Part 2 of Division 7 of the Business 

and Professions Code), arising from purchases of goods, materials, or services by the proposer for sale to the 

purchasing body pursuant to the proposal.  Such assignment shall be made and become effective at the time 

the purchasing body tenders final payment to the proposer. 

5. Addendum Acknowledgement: The Proposer has verified that the following is a complete list of addenda 

issued prior to the submittal deadline. Receipt of the following addenda is hereby acknowledged and all 

changes have been incorporated in the Proposal. Failure to acknowledge will cause the Proposal to be 

considered non-responsive. 

        Addendum No. ____, dated ____________          Addendum No. ____, dated ____________ 

        Addendum No. ____, dated ____________          Addendum No. ____, dated ____________ 

 

The undersigned acknowledges receipt of above referenced RFP and/or Addenda and offers and agrees to 

furnish the articles and/or services specified on behalf of the firm indicated below, in accordance with the 

specifications, terms and conditions of this RFP Acknowledgement.   

 

Firm: 

Address: 

State/Zip 

What advertising source(s) made you aware of this RFP? 

 

 

Signature: _______________________________________                       Date:____________  

 

Print Name: ______________________________________                     Phone: _______________ 

 

Title:   ________________________________ 
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ATTACHMENT B – IRAN CONTRACTING ACT COMPLIANCE CERTIFICATE 
(for contracts of $1,000,000 or more) 

 

COUNTY OF ALAMEDA 
 

The Iran Contracting Act (ICA) of 2010 
 
The California Legislature adopted the Iran Contracting Act (ICA) to respond to policies of Iran 
in a uniform fashion (PCC § 2201(q)).  The ICA prohibits persons engaged in investment activities 
in Iran from bidding on, submitting proposals for, or entering into or renewing contracts with 
public entities for goods and services of one million dollars ($1,000,000) or more (PCC § 2203(a)).  
A person who “engages in investment activities in Iran” is defined in either of two ways: 
 

1. The person provides goods or services of twenty million dollars ($20,000,000) or more in 
the energy sector of Iran, including a person that provides oil or liquefied natural gas 
tankers, or products used to construct or maintain pipelines used to transport oil or liquefied 
natural gas, for the energy sector of Iran; or 

2. The person is a financial institution (as that term is defined in 50 U.S.C. § 1701) that 
extends twenty million dollars ($20,000,000) or more in credit to another person, for 45 
days or more, if that person will use the credit to provide goods or services in the energy 
sector in Iran and is identified on a list created by the California Department of General 
Services (DGS) pursuant to PCC § 2201(b) as a person engaging in the investment 
activities described in paragraph 1 above. 

 
By signing below, I hereby certify that as of the time of bidding or proposing for a new contract 
or renewal of an existing contract, neither I nor the company I own or work for are identified on 
the DGS list of ineligible persons and neither I nor the company I own or work for are engaged in 
investment activities in Iran in violation of the Iran Contracting Act of 2010. 
 
If either I or the company I own or work for are ineligible to bid or submit a proposal or to renew 
a contract, but I believe I or it qualifies for an exception listed in PCC § 2202(c), I have described 
in detail the nature of the exception: 
______________________________________________________________________________
______________________________________________________________________________
_____________________________________________________________________________. 
 
 

FIRM NAME:__________________________________ 
 
PRINCIPAL: ____________________________  TITLE: ________________________ 
 
SIGNATURE: ___________________________  DATE: ________________________ 
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ATTACHMENT C – Exceptions and Amendments 

 

Proposer’s Name:        

 

In the table below, list any requests for exceptions and amendments to the RFP and associated 

documents, and then submit this sheet with the proposal. 

 

ACPWA is under no obligation to accept any exceptions and such exceptions may be a basis 

for proposal disqualification. 

 

Reference to: Description 

Page No. Section Item No.  

p. 18 D 1.d. Consultant takes exception to… 

                        

                        

                        

                        

                        

                        

                        

                        

                        

*Print additional pages as necessary 
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ATTACHMENT D – “DRAFT”  Standard Professional Services Agreement 

 

 
 
 
 
 
 
 
 
 
 

Professional Services Agreement 
 

with 
 

(CONSULTANT NAME) 
 

for the 
 

___________________SERVICES 

 

FOR 

 

 
 

CONTRACT NO.   ________ 
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County of Alameda 
 
 

AGREEMENT BETWEEN 

COUNTY OF ALAMEDA AND (CONSULTANT) 

 
This Agreement is made this (Day) of ______ , 2016, in the City of Oakland, State of California, by and between 

(CONSULTANT NAME), (CONSULTANT ADDRESS), h e r e i n a f t e r  referred  to  as  “Consultant” and  the  
County of Alameda, a political subdivision of the State of California, hereinafter referred to as “County.” 

 
AGREEMENT 

 
1.    Definitions 

Where any word or phrase defined below, or a pronoun used in place thereof, is used in any part of this 
Agreement, it shall have the meaning herein set forth. 

 
Agreement   This Agreement together with all attachments and appendices and other 

documents incorporated herein by reference, including, but not limited to, 
Appendices “A”, “B”, “C”, “D”, “E”, and “F” attached hereto. 

 
 

CONSULTANT       (Consultant) 

 

COUNTY                  County of Alameda 

 

LOCAL AGENCY   County of Alameda 

 

ALAMEDA CTC      Alameda County Transportation Commission 

 

Project                    The COUNTY’s project – (Project Title) - as further described in Appendix 
“A”, Scope of Services. 

 

Services                      All work, labor, materials and services required under the terms and conditions 
of this Agreement, provided pursuant to the terms and conditions of this 
Agreement, including without limitation architectural, engineering, coordination 
and administrative services. 

 
Subconsultants           Consultant’s consultants, subconsultants, contractors and subcontractors, of any tier. 

 

 
2.   Term of Agreement 
 

All work comprising the Services shall be deemed performed under this Agreement.  The contract period will 
be from (Day, Month, Year) through (Day, Month, Year). 

 

3.    Services Consultant Agrees to Perform 
 

3.1 Consultant shall perform all Services described in Appendix “A”, “Services to be Provided by Consultant”, 
attached hereto and incorporated by reference as though fully set forth herein. 

 

3.2  Consultant shall complete all Services required by this Agreement within the times specified in the 
Milestone Schedule in Appendix “A”. Consultant agrees that the Milestone Schedule includes reasonable 
allowances for completion of the Services, including all time required for County’s review and approval of 
deliverables and for approval of the deliverables by all authorities having jurisdiction over the Project and 
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the Services. Consultant shall achieve its scheduled Milestones (as shown on the Milestone Schedule) unless 
an excusable event causes delay (excusable delay), and unless Consultant gives written notice of the 
excusable event and requests a time extension within ten days of the occurrence of the excusable event. 
(Excusable events shall be limited to acts of neglect by County or  County’s agents or  consultants when 
acting at County’s direction, breaches of this Agreement by County, Acts of God such as fire, flood, 
earthquake, or epidemic, or delay by a construction contractor  during  the  construction  phase  of  the  
Project,  or  any  other  circumstances  beyond  Consultant’sreasonable control). If the period of excusable 
delay caused by an excusable event concurs with a Consultant- caused or other nonexcusable delay, County 
may (but shall not be required to) grant a time extension without compensation. 

 

3.3  Consultant may recover extra costs resulting from excusable delay upon showing that the costs claimed 
(i) resulted from time and/or expenses actually incurred in performing Services, (ii) were incurred by 
Consultant as a direct result of the delay and not otherwise within Consultant’s scope of Services, and (iii) 
are documented to the County’s satisfaction.  (For example, and not by way of limitation, contract punch 
list and final inspection Services, whenever performed, and Services related to correcting deficiencies in 
Consultant’s work, shall be within Basic Services and not entitle Consultant to extra costs or Additional 
Services.) 

 

3.4  Should the progress of the Services under this Agreement at any time fall behind schedule for any reason 
other than excusable delays, Consultant shall apply such additional manpower and resources as necessary 
to bring progress of the Services under this Agreement back on schedule and consistent with the standard 
of professional skill and care required by this Agreement. Time is of critical importance in the performance 
of this Agreement. 

 

4.    Compensation 

 
4.1  County shall pay Consultant compensation according to the Compensation Schedule established in 

Appendix “B”, Payments to Consultant. County shall pay Consultant in monthly payments on or before the 
last day of each month for Services properly invoiced by the Consultant which have been properly performed 
as of the last day of the immediately preceding month and is due under Appendix “B”.  

 

4.2  County shall not incur any charges under this Agreement, nor shall any payments become due to Consultant 
for any payment period on the Project, until County receives all deliverables required under Appendix “A” 
for the payment period (if any) and reasonably accepts such deliverables as meeting the requirements of this 
Agreement. In cases where Consultant has partially completed one or more deliverables due during a 
payment period, and if Consultant demonstrates diligent progress thereon, then County may make a 
partial progress payment based upon Consultant's percentage completion of the partially completed 
deliverables and diligent progress but taking into account any adverse impacts upon County. 

 

4.3  County will not withhold entire payment if a questioned amount is involved, but will issue payment 
in the amount  of  the  total  invoice  less  any  questioned  amount(s).    County  will  make  payment  for  
questioned amounts(s)  upon  County’s  receipt  of  any  requested  documentation  verifying  the  claimed  
amount(s)  and County’s determination that  the  amount is  due  under the  terms of  this  Agreement.    
County shall advise Consultant, in writing, within 15 days of receipt of the requested documentation.  
Final payment will be made when all Services required under this Agreement have been completed to the 
reasonable satisfaction of County including, without limitation, Consultant’s transmittal of all deliverables 
to County required by Appendix “A”. 

 

4.4  Invoices furnished by Consultant under this Agreement must be in a form acceptable to County and 
Alameda CTC.  All amounts paid by County to Consultant shall be subject to audit by County.   Payment 
shall be made by County to Consultant at the address stated hereinabove. 

 

4.5  County may set off against payments due Consultant under this Agreement any sums that County 
determines that Consultant owes to County because of Consultant’s errors, omissions, breaches of this 
Agreement, delays or other acts which caused County monetary damages.  Prior to exercising such right, 
County must demand and attend mediation pursuant to Section 27.3 of this Agreement, to be attended by 
County, Consultant, and any applicable insurance carriers; such mediation to occur within 30 days of 
demand.  If the parties cannot agree upon the time, place, and mediator, within one week of the County’s 
demand, then the Alameda County Superior Court may upon application by any party make such selection 
for the parties.   If a party other than County refuses to mediate under this Section, then County shall have 
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satisfied its obligations under this Section. 
 

5.    Maximum Costs 

5.1  County’s obligation hereunder shall not at any time exceed the amount approved by the Board of Supervisors 
for payment to the Consultant pursuant to the terms of this Agreement. 

 

5.2  Except as may be provided by applicable law governing emergency conditions, County has not authorized 
its employees, officers and agents to request Consultant to perform Services or to provide materials, 
equipment and supplies that would result in Consultant performing Services or providing materials, 
equipment and supplies that exceed the scope of the Services, materials, equipment and supplies agreed 
upon in the Agreement unless the County amends the Agreement in writing and approves the amendment 
as required by law to authorize the additional Services, materials, equipment or supplies. 

 

5.3  County shall not reimburse Consultant for Services, materials, equipment or supplies provided by 
Consultant beyond the scope of the Services, materials, equipment and supplies agreed upon in the 
Agreement and unless approved by a written amendment to the Agreement having been executed and 
approved in the same manner as this Agreement. 

 

6.    Qualified Personnel 
 

6.1  For purposes of this Agreement, except for notices specified under Section 17 below, County shall direct 
all communications to Consultant through (Consultant’s Project Manager’s full name and address); and 
Consultant shall direct all communications to County through County Project Engineer. 
 

6.2  Services under this Agreement shall be performed only by competent personnel under the supervision of 
and/or in the employment of  Consultant.   Consultant shall conform with County’s reasonable requests 
regarding assignment of personnel, but all personnel, including those assigned at County’s request, shall 
be supervised by Consultant. 
 

6.3  Consultant agrees that all professional personnel assigned to the Project will be listed in its proposal, 
Appendix “A”, attached hereto and by this reference incorporated herein, and that the listed personnel will 
continue their assignments on the Project during the entire term of this Agreement. It is recognized that the 
listed personnel are not bound by personal employment contracts to Consultant.  Consultant agrees that 
reassignment of any of the listed  personnel  during  the  Agreement  period  shall  only  be  with  other  
professional  personnel  who  have equivalent experience and  shall  require  the  prior  written  approval  
of  County.  Any costs associated with reassignment of personnel shall be borne exclusively by Consultant. 
 

6.4  Consultant agrees that should the above personnel not continue their assignments on the Project during the 
entire term of this Agreement, then Consultant shall not charge County for the cost of training or 
“bringing up to speed” replacement personnel. County may condition its reasonable approval of 
substitution personnel upon a reasonable transition period wherein new personnel will learn the Project 
and get up to speed at Consultant’s cost. 

 

7.    Representations 

 
7.1  Consultant represents that it has reviewed Appendix “A”, “Services to be Provided by Consultant”, and that 

in its professional judgment the Services to be performed under this Agreement can be performed for a fee 
within the maximum amount set forth in the Compensation Schedule established in Appendix “B”, Payments 
to Consultant, and within the times specified in the Milestone Schedule. 
 

7.2  Consultant represents that it is qualified to perform the Services and that it possesses the necessary 
licenses and/or permits required to perform the Services or will obtain such licenses and/or permits prior 
to time such licenses and/or permits are required. Consultant also represents that it has reasonable 
knowledge of all applicable building codes, laws, regulations and ordinances. 
 

7.3  Consultant represents that it and its subconsultants have specialized expertise in engineering services 
similar to those intended for the Project.  Consultant agrees that the Services shall be performed in a manner 
that conforms to the standards of engineering practice observed by a specialist in performing services 
similar to the Services. Consultant agrees that for a period of one year after the completion of the Services 
or at the final acceptance of the construction resulting from the Services, whichever is later, it will re-
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perform or replace any part or all of the Services deemed by County to be defective and/or not meeting the 
above standard. 
 

7.4  The granting of any progress payment by County, or the receipt thereof by Consultant, or any inspection, 
review, approval or oral statement by any representative of County or any other governmental entity, shall 
in no way waive or limit the obligations in this Section 7 or lessen the liability of Consultant to re-perform 
or replace unsatisfactory Services to the extent required by Section 7.3 above, including but not limited to 
cases where the defective or below standard Services may not have been apparent or detected at the time 
of such payment, inspection, review or approval. 

 
8.    Indemnification and General Liability 

 
8.1(a) To the fullest extent allowed by law, Consultant shall indemnify and hold harmless the Alameda CTC, 

County and County of Alameda, their Board of Supervisors, officers, employees, and representatives from 
and against any and all claims, actions, including administrative actions, penalties, fees or fines, losses, 
injuries, damages or expenses of every name, kind, and description, including litigation costs and reasonable 
attorney’s fees, court costs, litigation expenses and fees of expert consultants or expert witnesses, incurred, 
brought for or on account of, injury to or death of any person, including but not limited to workers, Alameda 
CTC, County or County employees, and the public, or damage to property, or any infringement of the patent 
rights, copyright, trade secret, trade name, trademark, service mark or any other proprietary right of any 
person or persons in consequence of the use by Alameda CTC, County or County, or any of the other 
Indemnitees, of articles or Services to be supplied in the performance of this Agreement to the extent caused 
by the negligence, recklessness, or willful misconduct of Consultant, its officers, agents, employees, 
volunteers, representatives, contractors and subcontractors.  Each party shall notify the other party 
immediately in writing of any claim or damage related to activities performed under this Agreement.  The 
parties shall cooperate with each other in the investigation and disposition of any claim arising out of the 
activities under this Agreement. 

(b)The duty of Consultant to indemnify and save harmless as set forth herein, shall include the duty to 
defend as set forth in Section 2782.8 of the California Civil Code. 

(c)The obligations set forth in this section shall continue beyond the term of this Agreement as to any act or 
omission which occurred during or under this Agreement.  In no event shall the indemnification obligation 
extend beyond the date when the institution of legal or equitable proceeding for professional negligence 
would be barred by an applicable statute of repose or statute of limitation. 

8.2 [Intentionally Omitted]  

8.3 [Intentionally Omitted] 

8.4 Consultant shall place in its subconsulting agreements and cause its Subconsultants to agree to indemnities 

and insurance obligations in favor of County and other Indemnitees in the exact form and substance of those 

contained in this Agreement. 

8.5 County acknowledges that the discovery, presence, handling or removal of asbestos products, 

polychlorinated biphenyl (PCB) or other hazardous substances which may presently exist at the Project site 

is outside of Consultant’s expertise and is not included in the scope of Services Consultant is to perform nor 

included in Consultant’s insurance.  County shall hire an expert consultant in this field if the Project involves 

such materials.  Consultant shall not be responsible or be involved in any way with the discovery, presence, 

handling or removal of such materials.  Consultant shall be responsible to coordinate with County’s expert 

consultant as required by Appendix “A”, Services To Be Provided By Consultant. 

 

9.    Liability of County 

 
9.1  Except as provided in Appendix “A”, Services to be Provided by Consultant, and Appendix “C”, 

Insurance, County’s obligations under this Agreement shall be limited to the payment of the compensation 
provided for in Sections 3, 4 and 5 of this Agreement. 
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9.2  Notwithstanding any other provision of this Agreement, in no event shall County be liable, regardless of 
whether any claim is based on contract or tort, for any special, consequential, indirect or incidental damages, 
including, but not limited to, lost profits or revenue, arising out of or in connection with this Agreement or 
the Services performed in connection with this Agreement. 
 

9.3  County shall not be responsible for any damage to persons or property as a result of the use, misuse, or failure 
of any equipment used by Consultant, or by any of its employees, even though such equipment be furnished, 
rented, or loaned to Consultant by County.   The acceptance or use of such equipment by Consultant or 
any of its employees shall be construed to mean that Consultant accepts full responsibility for and agrees 
to exonerate, indemnify, defend and save harmless County from and against any and all claims for any 
damage or injury of any type, including attorneys’ fees, arising from the use, misuse or failure of such 
equipment, whether such damage be to the Consultant, its employees, County employees or third parties, 
or to property belonging to any of the above except to the extent caused by the sole negligence of willful 
misconduct of County. 
 

9.4  Nothing in this Agreement shall constitute a waiver or limitation of any right or remedy, whether in equity 
or at law, which County may have under this Agreement or any applicable law. All rights and remedies of 
County, whether under this Agreement or other applicable law, shall be cumulative. 
 

10.  Independent Contractor; Payment of Taxes, and Other Expenses 
 

10.1 Consultant shall be deemed at all times to be an independent contractor and shall be wholly responsible for 
the manner in which Consultant performs the Services required of Consultant by the terms of this 
Agreement. Consultant shall be liable for the acts and omissions of its Subconsultants, its employees and its 
agents. 

 

10.2 Nothing contained herein shall be construed as creating an employment, agency or joint venture relationship 
between County and Consultant.  Consultant acknowledges that neither it nor any of its employees or agents 
shall, for any purpose whatsoever, be deemed to be County employees, and shall not be entitled to receive 
any benefits conferred on County employees, including without limitation workers’ compensation, pension, 
health, insurance or other benefits. 

 

10.3 Consultant shall be solely responsible for payment of any required taxes, including California sales and 
use taxes, and United States income tax withholding and social security taxes, levied upon this Agreement, 
the transaction, or the Services delivered pursuant hereto. 

 

10.4 Consultant shall be available as much as reasonably possible to County staff during the County’s 
normal working hours or as otherwise requested by County.   Terms in this Agreement referring to direction 
from County shall be construed as providing for direction as to policy and the result of Consultant’s 
Services only and not as to the means by which such a result is obtained. 

 

10.5 Nothing in this Agreement shall operate to confer rights or benefits on persons or entities who are not parties 
to this Agreement. 

 

11.  Insurance 
 

11.1 Prior to execution of this Contract, Consultant shall furnish to County satisfactory proof that it maintains 
the insurance required by this Contract as set forth in Appendix C “Insurance,” which is attached and made a 
part of this Contract.   In the event Consultant fails to maintain any required insurance, County may 
(but is not obligated to) purchase such insurance and deduct or retain premium amounts from any sums 
due Consultant under this Contract (or Consultant shall promptly reimburse County for such expense). 

 

12.  Suspension of Services 

 
12.1 County may, without cause, order Consultant to suspend, delay or interrupt (“suspend”) Services pursuant 

to this Agreement, in whole or in part, for such periods of time as County may determine in its sole 
discretion. County shall deliver to Consultant written notice of the extent of the suspension at least seven (7) 
calendar days before the commencement thereof.  Suspension shall be treated as an excusable delay and 
Consultant shall be compensated for such delay to the extent provided under this Agreement. 
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12.2 Notwithstanding anything to the contrary contained in this Section, no compensation shall be made to the 
extent that performance is, was or would have been so suspended, delayed or interrupted by a cause for 
which Consultant is responsible. 

 

13.  Termination of Agreement for Cause 

 
13.1 If  at  any  time  County  believes  Consultant may  not  be  adequately performing its  obligations under  

this Agreement, that Consultant may fail to complete the Services as required by this Agreement, or has 
provided written notice of observed deficiencies in Consultant’s performance, County may request from 
Consultant prompt  written  assurances  of  performance  and  a  written  plan  to  correct  the  observed  
deficiencies  in Consultant’s performance.   Consultant shall provide such  written assurances and  
written plan  within ten calendar days of receipt of written request.  Consultant acknowledges and agrees 
that any failure to provide 

written assurances and a written plan to correct observed deficiencies, in the required time, is a material 
breach under this Agreement. 
 

13.2 Consultant shall be in default of this Agreement and County may, in addition to any other legal or equitable 
remedies available to County, terminate Consultant’s right to proceed under the Agreement, for cause: 

 
 

13.2.1  Should Consultant make an assignment for the benefit of creditors, admit in writing its inability 
to pay its debts as they become due, file a voluntary petition in bankruptcy, be adjudged a 
bankrupt or insolvent, file a petition or answer seeking for itself any reorganization, arrangement, 
composition, readjustment, liquidation, dissolution, or similar relief under any present or future 
statute, law, or regulation, file any answer admitting or not contesting the material allegations of a 
petition filed against Consultant in any such proceeding, or seek, consent to, or acquiesce in, the 
appointment of any trustee, receiver, custodian or liquidator of Consultant or of all or any 
substantial part of the properties of Consultant, or if Consultant, its directors or shareholders, take 
action to dissolve or liquidate Consultant; or 

 

13.2.2  Should Consultant commit a material breach of this Agreement and not cure such breach within 
ten (10) calendar days of the date of written notice from County to Consultant demanding such 
cure; or, if such failure is curable but not curable within such ten (10) day period, within such 
period of time as is reasonably necessary to accomplish such cure.  (In order for Consultant to avail 
itself of this time period in excess of 10 calendar days, Consultant must provide County within the 
10 day period a written plan acceptable to  County to  cure said breach, and then diligently 
commence and continue such cure according to the written plan); or 

 

13.2.3  Should Consultant violate or allow a violation of any valid law, statute, regulation, rule, ordinance, 
permit, license or order of any governmental agency in effect at the time of performance of the 
Services and applicable to the Project or Services and does not cure such violation within ten 
(10) days of the date of the notice from County to Consultant demanding such cure; or, if such 
failure is curable but not curable within such ten (10) day period, within such period of time as 
is reasonably necessary to accomplish such cure. (In order for Consultant to avail itself of this time 
period in excess of 10 calendar days, Consultant must provide County within the 10 day period a 
written plan to cure said violation acceptable to County, and then diligently commence and 
continue performance of such cure according to the written plan.) 

 

13.3 In the event of termination by County as provided herein for cause: 
 

13.3.1  County shall compensate Consultant for the value of the Services delivered to County upon 
termination as determined in accordance with the Agreement, subject to all rights of offset and 
back charges, but County shall not compensate Consultant for its costs in terminating the Services 
or any cancellation charges owed to third parties; 

 

13.3.2  Consultant shall deliver to County possession of all tangible aspects of the Services in their then 
condition, including but not limited to, all copies (electronic and hard copy) of designs, 
engineering, Project records, cost data of all types, drawings and specifications and contracts with 
vendors and Subconsultants, and all other documentation associated with the Project, and all 
supplies and aids dedicated  solely  to  performing Services  which,  in  the  normal  course  of  
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the  Services,  would  be consumed or only have salvage value at the end of the Services period. 
 

13.3.3  Consultant shall  remain fully  liable  for  the  failure  of  any  Services completed and  drawings 
and specifications provided through the date of such termination to comply with the provisions 
of the Agreement.  The provisions of this Section shall not be interpreted to diminish any right 
which County may have to claim and recover damages for any breach of this Agreement, but 
rather, Consultant shall compensate County for all loss, cost, damage, expense, and/or liability 
suffered by County as a result of such termination and failure to comply with the Agreement. 

 

13.4 In the event a termination for cause is determined to have been made wrongfully or without cause, then 
the termination shall be treated as a termination for convenience, and Consultant shall have no greater rights 
than it would have had if a termination for convenience had been effected in the first instance.  No other 
loss, cost, damage, expense, or liability may be claimed, requested, or recovered by Consultant. 

 
14.  Termination of Agreement for Convenience 

 
14.1 County may terminate performance of the Services under the Agreement in accordance with this Section 

in whole, or from time to time in part, whenever County shall determine that termination is in the County’s 
best interests.  Termination shall be effected by County delivering to Consultant, at least seven (7) calendar 
days prior  to  the  effective  date  of  the  termination,  a  Notice  of  Termination  specifying  the  extent  
to  which performance of the Services under the Agreement is terminated. 

 

14.2 After receipt of a Notice of Termination, and except as otherwise directed by County, Consultant shall: 
 

14.2.1  Stop Services under the Agreement on the date and to the extent specified in the Notice of 
Termination; 

 

14.2.2  Place no  further orders or  subcontracts (including agreements with Subconsultants) for  
materials, Services, or facilities except as necessary to complete the portion of the Services under 
the Agreement which is not terminated; 

 

14.2.3  Terminate  all  orders  and  subcontracts  to  the  extent  that  they  relate  to  performance  of  
Services terminated by the Notice of Termination; 

 

14.2.4  Assign to County in the manner, at times, and to the extent directed by County, all right, title, and 
interest of Consultant under orders and subcontracts so terminated.  County shall have the right, 
in its discretion, to settle or pay any or all claims arising out of termination of orders and 
subcontracts;  

 

14.2.5  Settle all outstanding liabilities and all claims arising out of such termination of orders and 
subcontracts, with approval or ratification of County to the extent County may require.   County’s 
approval or ratification shall be final for purposes of this clause; 

 

14.2.6  Transfer title and possession to County, and execute all required documents and take all 
required actions to deliver in the manner, at times, and to the extent, if any, directed by County, 
completed and uncompleted designs and specifications, Services in process, completed Services, 
supplies, and other material produced or fabricated as part of, or acquired in connection with 
performance of, Services terminated by the Notice of Termination (including mockups and 
model(s)), completed or partially completed  plans,  drawings,  information,  in  whatever  form  
(i.e.,  hard-copy  and  electronic),  all intellectual property rights (including without limitation, 
to  the extent applicable, all licenses and copyright, trademark and patent rights) and all other 
property and property rights which, if the Agreement had been completed, would have been 
required to be furnished to County. 

 

14.2.7  Use its best efforts to assist County in selling, in the manner, at times, to the extent, and at a price 
or prices that County directs or authorizes, any property of the types referred to in Section 14.2.6, 
but Consultant shall not be required to extend credit to any purchaser, and may acquire any such 
property under conditions prescribed and at a price or prices approved by County.   All proceeds 
from the foregoing shall be applied to reduce payments to be made by County to Consultant under 
this Agreement, shall otherwise be credited to the price or cost of Services covered by this 
Agreement or be paid in such other manner as County may direct; 
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14.2.8  Complete performance of  any  part  of  the  Services  which  were  not  terminated by  the  
Notice  of Termination; and 

 

14.2.9  Take such action as may be necessary, or as County may direct, for the protection and preservation 
of property related to this Agreement which is in Consultant’s possession and in which County has 
or may acquire an interest. 

 

14.3 After receiving a Notice of Termination, Consultant shall submit to County a termination claim, in the form 
and with the certification County prescribes.  The claim shall be submitted promptly but in no event later 
than 3 months from the effective date of the termination, unless one or more extensions in writing are 
granted by County upon Consultant’s written request made within such 3-month period or authorized 
extension. However, if County determines that facts justify such action, it may receive and act upon any 
such termination claim at any time after such 3-month period or extension.  If Consultant fails to submit the 
termination claim within the time allowed, County may determine, on basis of information available to it, 
the amount, if any, due to Consultant because of the termination. County shall then pay to Consultant the 
amount so determined. 

 
14.4 Subject to provisions of Section 14.3, Consultant and County may agree upon the whole or part of the 

amount or amounts to be paid to Consultant because of any termination of Services under this Section.  The 
amount or amounts may include a reasonable allowance for profit on Services done. However, such agreed 
amount or amounts, exclusive of settlement costs, shall not exceed the total Agreement price as reduced by 
the amount of payments  otherwise  made  and  as  further  reduced  by  the  Agreement  price  of  Services  
terminated.  The Agreement may be amended accordingly, and Consultant shall be paid the agreed amount. 

 

14.5 If Consultant and County fail, under Section 14.4, to agree on the whole amount to be paid to 
Consultant because of termination of Services under this Section, then Consultant’s entitlement to 
compensation for Services specified in the Agreement which are performed before the effective date of 
Notice of Termination, shall be the total (without duplication of any items) of – 

 

14.5.1 Reasonable value of Consultant’s Services performed prior to Notice of Termination, based on 
Consultant’s entitlement to  compensation under  Appendix “B”,  “Payments to  Consultant”.    
Such amount or amounts shall not exceed the total Agreement price as reduced by the amount of 
payments otherwise made and as further reduced by the Agreement value of Services terminated.  
Deductions against such amount or amounts shall be made for deficiently performed Services, 
rework caused by deficiently performed Services, cost of materials to be retained by Consultant, 
amounts realized by sale of materials, and for other appropriate credits against cost of Services. 
Such amount or amounts may include profit, but not in excess of 10 percent of Consultant’s total 
costs of performing the Services.  

 

14.5.2  When, in opinion of County, the cost of any item of Services is excessively high due to costs 
incurred to remedy or replace defective or rejected Services (including having to re-perform 
Services), reasonable cost to be allowed will be the estimated reasonable cost of performing 
Services in compliance with the requirements of Agreement and excessive actual cost shall be 
disallowed. 

 

14.5.3  Reasonable cost  to  Consultant of  handling  material  returned  to  vendors,  delivered  to  County  
or otherwise disposed of as directed by County. 

 

14.6 Except as provided in this Agreement, in no event shall County be liable for costs incurred by Consultant 
(or Subconsultants) after receipt of a Notice of Termination.   Such non-recoverable costs include, but are 
not limited to, anticipated profits on the Agreement or subcontracts, post-termination employee salaries, 
post- termination administrative expenses, post-termination overhead or unabsorbed overhead, costs of 
preparing and submitting claims or proposals, attorney’s fees or other costs relating to prosecution of the 
claim or a lawsuit, pre-judgment interest, or any other expense which is not reasonable or authorized under 
Section 14.5. 

 

14.7 This section shall not prohibit Consultant from recovering costs necessary to discontinue further Services 
under the Agreement as provided for in Section 14.2 or costs authorized by County to settle claims from 
Subconsultants. 

 

14.8 In arriving at amount due Consultant under this Section there shall be deducted: 



Civil Engineering, Environmental, and Right-of-Way Services                                           Request for Proposal 

for the Strobridge Avenue Extension Project                                                                                 No. ROA2015917

   

Alameda County Public Works Agency  D-11 

 

14.8.1  All unliquidated advance or other payments on account theretofore made to Consultant, applicable to 
the terminated portion of Agreement, 

 

14.8.2  Any substantiated claim which County may have against Consultant in connection with this Agreement, 
and 

 

14.8.3  The agreed price for, or proceeds of sale of, any materials, supplies, or other things kept by Consultant 
or sold under the provisions of this Section, and not otherwise recovered by or credited to County. 

 

14.9 If the termination for convenience hereunder is partial, before settlement of the terminated portion of this 
Agreement, Consultant may file with County a request in writing for equitable adjustment of price or prices 
specified in the Agreement relating to the portion of this Agreement which is not terminated.  County may, 
but shall not be required to, agree on any such equitable adjustment.  Nothing contained herein shall limit 
the right of County and Consultant to agree upon amount or amounts to be paid to Consultant for completing 
the continued portion of the Agreement when the Agreement does not contain an established price for the 
continued portion. Nothing contained herein shall limit County’s rights and remedies at law. 

 

15.  Conflicts of Interest/Other Agreements 

 
15.1 Consultant represents that it is familiar with Section 1090 and Section 87100 et seq. of the Government 

Code of the State of California, and that it does not know of any facts that constitute a violation of said 
sections. 

 

15.2 Consultant represents that it has completely disclosed to County all facts bearing upon any possible 
interests, direct or indirect, which Consultant believes any member of County, or other officer, agent or 
employee of County or any department presently has, or will have, in this Agreement, or in the performance 
thereof, or in any portion of the profits thereunder. Willful failure to make such disclosure, if any, shall 
constitute ground for termination of this Agreement by County for cause.  Consultant agrees to comply with 
all conflict of interest codes adopted by the County of Alameda and their reporting requirements. 

 

15.3  Consultant covenants that it presently has no interest, and shall not have any interest, direct or indirect, 
which would conflict in any manner with the performance of Services required under this Agreement.   
Without limitation, Consultant represents to and agrees with the County that Consultant has no present, and 
will have no future, conflict of interest between providing the County the Services hereunder and any 
interest Consultant may presently have, or will have in the future, with respect to any other person or entity 
(including but not limited to any federal or state wildlife, environmental or regulatory agency) which has 
any interest adverse or potentially adverse to the County, as determined in the reasonable judgment of the 
County. The provisions of this Section 15 shall remain fully effective indefinitely after termination of 
Services to the County hereunder. 

 

16.  Proprietary or Confidential Information of County; Publicity 

 
16.1 Consultant acknowledges and agrees that, in the performance of the Services under this Agreement or in 

the contemplation thereof, Consultant may have access to private or confidential information which may be 
owned or controlled by County and that such information may contain proprietary or confidential details, the 
disclosure of which to third parties may be damaging to County.   Consultant agrees that all information 
disclosed by County to or discovered by Consultant shall be held in strict confidence and used only in 
performance of the Agreement.  Consultant shall exercise the same standard of care to protect such 
information as a reasonably prudent Consultant would use to protect its own proprietary data, and shall not 
accept employment adverse to the County’s interests where such confidential information could be used 
adversely to the County’s interests. Consultant agrees to notify the County immediately in writing if it is 
requested to disclose any information made known to or discovered by Consultant during the performance 
of or in connection with this Agreement. 

 

16.2 Any publicity or press releases with respect to the Project or Services shall be under the County’s 
sole discretion and control. Consultant shall not discuss the Services or Project, or matters pertaining 
thereto, with the public press, representatives of the public media, public bodies, or representatives of public 
bodies, without County’s prior written consent.  Consultant shall have the right, however, without County’s 
further consent, to include representations of Services among Consultant's promotional and professional 
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material, and to communicate with persons or public bodies where necessary to perform under this 
Agreement. 

 

16.3 The provisions of this Section 16 shall remain fully effective indefinitely after termination of Services 
to the County hereunder. 

 

17.   Notice to the Parties 
 

17.1 Notices. All notices (including requests, demands, approvals, or other communications) under this 
Agreement shall be in writing. 

 

17.1.1      Method of Delivery. Notice shall be sufficiently given for all purposes as follows: (a)  When 

personally delivered to the recipient, notice is effective on delivery. 

(b)  When mailed first class to the last address of the recipient known to the party giving 
notice, notice is effective on delivery. 

 

(c)  When mailed by certified mail with return receipt requested, notice is effective on 
receipt if delivery is confirmed by a return receipt. 

 
(d)  When delivered by overnight delivery service, including Federal Express, Airborne, and 

United Parcel Service, with charges prepaid or charged to the sender’s account, notice is 
effective on delivery if delivery is confirmed by the delivery service. 

 

(e)  When sent by fax to the last fax number of the recipient known to the party giving notice, 
notice is effective on receipt as long as (1) a duplicate copy of the notice is promptly given 
by first-class or certified mail or by overnight delivery or (2) the receiving party delivers a 
written confirmation of receipt. Any notice given by fax shall be considered to have been 
received on the next business day if it is received after 5 p.m. (recipient’s time) or on a 
nonbusiness day. 

 

17.1.2    Refused, Unclaimed or Undeliverable Notices.  Any correctly addressed notice that is refused, 
unclaimed, or undeliverable because of an act or omission of the party to be notified shall be 
considered to be effective as of the first date that the notice was refused, unclaimed, or considered 
undeliverable by the postal authorities, messenger, or overnight delivery service. 

 

17.1.3    Addresses.  Addresses for the purpose of giving notice are set forth below.  Either party may change 
its address or fax number by giving the other party notice of the change in any manner permitted by 
this paragraph 17. 

 

To County:  
Road Program Manager 
399 Elmhurst Street 
Hayward, CA 94544 

 

To Consultant:  
(Consultant’s Project Manager’s Full Name). 
(Full Address) 

 
17.1.4    Change of Recipient or Address.  Either party may, by written notice given at any time or from time 

to time, require subsequent notices to be given to another individual person, whether a party or an 
officer or a representative, or to a different address, or both. Notices given before actual receipt of 
notice of change shall not be invalidated by the change. 

 

18.  Ownership of Results/Work for Hire 

 
18.1 Any interest (including, but not limited to, property interests and copyright interests) of Consultant or its 

Subconsultants, in drawings, plans, specifications, studies, reports, memoranda, computational sheets or 
other documents (including but not limited to, electronic media) prepared by Consultant or its 
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Subconsultants in connection with Services to be performed under this Agreement shall become the 
property of and will be transmitted to County at the conclusion of this Agreement. Consultant may, 
however, retain one copy for its files. Notwithstanding the foregoing, in the normal course of the 
Consultant's activities, Consultant shall have an unrestricted right  to  reuse  its  standard  construction 
drawings, details,  specifications and  other  related documents, including the right to retain electronic 
data or other reproducible copies thereof, and the right to reuse portions or the information contained in 
them which is incidental to the overall design of the Project. County shall indemnify, hold harmless and 
defend Consultant against any and all claims, liabilities, losses and costs arising from County’s use of 
Consultant’s documents on work for which Consultant is not retained. 

 
 

18.2 Any and all artworks, copy, posters, billboards, photographs, videotapes, audiotapes, systems designs, 
software, reports, diagrams, surveys, source codes or any original works of authorship created by 
Consultant or its Subconsultants in connection with Services performed under this Agreement shall be 
Works for Hire as defined under Title 17 of the United States Code, and all copyrights in such works are 
the property of County.  In the event that it is ever determined that any works created by Consultant or its 
Subconsultants under this Agreement are not Works for Hire under U.S. law, Consultant hereby assigns all 
copyrights to such works to County. With the prior written approval of the County, Consultant may retain 
and use copies of such works for reference and as documentation of its experience and capabilities. 

 

19.  Audit and Inspection Records 
 

19.1 Consultant shall maintain all drawings, specifications, calculations, cost estimates, quantity takeoffs, 
statements of construction costs and completion dates, schedules and all correspondence, internal 
memoranda, papers, writings, electronic media and documents of any sort prepared by or furnished to 
Consultant during the course of performing the Services and providing services with respect to the Project, 
for a period of at least five years following final completion and acceptance of the Project. All such records 
(except for materials subject to the attorney client privilege, if any) shall be available to County, and 
County’s authorized agents, officers, and employees, upon request at reasonable times and places.   
Monthly records of Consultant’s personnel costs, Consultant costs, and reimbursable expenses pertaining 
to both Basic Services and Additional Services shall be kept on a generally recognized accounting basis, 
and shall be available to County, and County’s authorized agents, officers, and employees, upon request 
at reasonable times and places.  Consultant shall not destroy any Project records until after advising County 
and allowing County to accept and store the records. 
 

19.2 Consultant agrees to maintain full and adequate records in accordance with County requirements to show 
actual costs incurred by Consultant in its performance of this Agreement, and to make available to County 
during business hours accurate ledgers, books of accounts, invoices, vouchers, cancelled checks, and 
accounting and other books, records and documents evidencing or relating to all expenditures and 
disbursements charged to County or relative to Consultant’s activities under this Agreement. Consultant 
will furnish to County, its authorized agents, officers and employees such other evidence or information 
as County may request with regard to any such expenditure or disbursement charged by Consultant.  
Consultant will permit County, and County’s  authorized  agents,  officers,  and  employees,  to  audit,  
examine  and  make  copies,  excerpts  and transcripts from such items, and to make audits of all invoices, 
materials, payrolls, records or personnel and other data related to all other matters covered by this 
Agreement, whether funded in whole or in part under this Agreement. 
 

19.3 Consultant shall maintain all items described in Sections 19.1 and 19.2 above in an accessible location and 
condition for a period of not less than five years after final completion and acceptance of the Project or 
until after final audit has been resolved, whichever is later. If such items are not kept and maintained by 
Consultant within  a  radius  of  fifty  (50)  miles  from  County’s offices  at  399  Elmhurst  Street,  
Hayward,  California, Consultant shall, upon County’s request and at Consultant’s sole cost and expense, 
make such items available to County, and County’s authorized agents, officers, and employees, for 
inspection at a location within said fifty (50) mile radius, or Consultant shall pay County its reasonable 
and necessary costs incurred in inspecting Consultant's books and records, including, but not limited to, 
travel, lodging and subsistence costs. The State of California or any federal agency having an interest in 
the subject of this Agreement shall have the same rights conferred upon County by this Section. 
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19.4 The rights and obligations established pursuant to this Section shall be specifically enforceable and survive 
termination of this Agreement. 

 

20.  Subcontracting/Assignment/ County Employees 

20.1 Consultant and County agree that Consultant’s unique talents, knowledge and experience form a basis for 
this Agreement and that the services to be performed by Consultant under this Agreement are personal in 
character. Therefore, Consultant shall not subcontract, assign or delegate any portion of this Agreement 
or any duties or obligations hereunder unless approved by County in a written instrument executed and 
approved by the County in writing.  Neither party shall, on the basis of this Agreement, contract on behalf 
of or in the name of the other party. Any agreement that violates this Section shall confer no rights on any 
party and shall be null and void. 

 

20.2 Consultant shall use the Subconsultants for the scopes of work listed in Appendix A attached hereto, and 
shall not substitute Subconsultants unless approved by written instrument executed and approved by the 
County in writing. 

 

20.3 To the extent Consultant is permitted by County in writing to subcontract, assign or delegate any portion 
of this Agreement or any duties or obligations hereunder, Consultant shall comply with all applicable 
prompt payment laws and regulations (including, without limitation, California Civil Code Section 
§3321. Consultant shall remain fully liable and responsible for all acts and omissions of its 
Subconsultants in connection with the Services or the Project, as if it engaged in the acts and omissions 
directly. 

 

20.4 Consultant shall not employ or engage, or attempt to employ or engage, any person who is or was 
employed by County or  any department thereof at  any time that this  Agreement is in effect, during 
the term of this Agreement and for a period of two years after the termination of this Agreement or the 
completion of the Services, without the written consent of County. 

 
 

21.  BLANK 

 
 

22.  Drug-Free Workplace Policy 
 

22.1 Consultant  acknowledges  that  pursuant  to  the  Federal  Drug-Free  Workplace  Act  of  1989,  the  
unlawful manufacture, distribution, dispensation, possession, or use of a controlled substance is 
prohibited on a County facility or work site. Consultant agrees that any violation of this prohibition 
by Consultant, its employees, agents, or assigns shall be deemed a material breach of this Agreement. 

 

22.2 If Consultant or any employee of Consultant is convicted of a criminal drug statute violation occurring at 
a County facility or work site, the Consultant within five days thereafter shall notify the head of the 
County department/agency for which the contract services are performed. 

 

23.  Compliance with Americans with Disabilities Act 
 

23.1 Consultant acknowledges that, pursuant to the Americans with Disabilities Act (“ADA”), programs, 
services and other activities provided by a public entity to the public, whether directly or through a 
contractor, must be accessible to the disabled public.  Consultant shall provide the Services specified in 
this Agreement in a manner that complies with the standard of care established under this Agreement 
regarding the ADA and any and all other applicable federal, state, and local disability rights legislation.   
Consultant agrees not to discriminate against disabled persons in the provision of services, benefits or 
activities provided under this Agreement, and further agrees that any violation of this prohibition on the 
part of Consultant, its employees, agents or assigns shall constitute a material breach of this Agreement. 

 

24.  Debarment and Suspension Certification (Applicable to all agreements funded in part or whole with federal 
funds and contracts over $25,000). 

 
24.1 (a)  By signing this agreement and Appendix D, Debarment and Suspension Certification, 

Consultant/Grantee agrees to comply with applicable federal suspension and debarment regulations, 
including but not limited to 7 Code of Federal Regulations (CFR) 3016.35, 28 CFR 66.35, 29 CFR 
97.35, 34 CFR 80.35, 45 CFR 92.35, and Executive Order 12549. 



Civil Engineering, Environmental, and Right-of-Way Services                                           Request for Proposal 

for the Strobridge Avenue Extension Project                                                                                 No. ROA2015917

   

Alameda County Public Works Agency  D-15 

 

(b)  By signing this agreement, Consultant certifies to the best of its knowledge and belief, that it 
and its principals: 

 
(1)    Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded by any federal department or agency; 

 
(2)    Shall not knowingly enter into any covered transaction with a person who is proposed for 

debarment under federal regulations, debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in such transaction. 

 

25.  Small, Local, and Emerging Business (SLEB) Participation 
 

25.1 SMALL, LOCAL AND EMERGING BUSINESS (SLEB) PARTICIPATION: Contractor has been 
approved by County to participate in contract without SLEB participation. As a result, there is no requirement 
to subcontract with another business in order to satisfy the County’s Small and Emerging Locally owned 
Business provision.   
 
However, if circumstances or the terms of the contract should change, Contractor may be required to 
immediately comply with the County’s Small and Emerging Local Business provisions, including but not limited 
to: 

 
a. Contractor must be a certified small or emerging local business(es) or subcontract a minimum 

20% with a certified small or emerging local business(es). 
 

b. SLEB subcontractor(s) is independently owned and operated (i.e., is not owned or operated in 
any way by Prime), nor do any employees of either entity work for the other.  
 

c. Small and/or Emerging Local Business participation and current SLEB certification status must 
be maintained for the term of the contract.   Contractor shall ensure that their own certification 
status and/or that of participating subcontractors (as is applicable) are maintained in compliance 
with the SLEB Program.   
 

d. Contractor shall not substitute or add any small and/or emerging local business(s) listed in this 
agreement without prior written approval from the County.  Said requests to substitute or add a 
small and/or emerging local business shall be submitted in writing to the County department 
contract representative identified under Item #13 above.  Contractor will not be able to 
substitute the subcontractor without prior written approval from the Alameda County Auditor 
Controller Agency, Office of Contract Compliance (OCC). 
 

e. All SLEB participation, except for SLEB prime contractor, must be tracked and monitored 
utilizing the Elation compliance System.  

 

County will be under no obligation to pay contractor for the percent committed to a SLEB 

(whether SLEB is a prime or subcontractor) if the work is not performed by the listed small and/or 

emerging local business.  

 

For further information regarding the Small Local Emerging Business participation requirements 

and utilization of the Alameda County Contract Compliance System contact the County Auditor- 

Controller’s Office of Contract Compliance (OCC) located at 1221 Oak St., Rm. 249, Oakland, 

CA  94612 at Tel: (510) 891-5500, Fax: (510) 272-6502 or via E-mail at 

ACSLEBcompliance@acgov.org.  

26.  First Source Program 
 

26.1   For contracts over $100,000, Consultant shall provide COUNTY ten (10) working days to refer to 
Consultant, potential candidates to be considered by Consultant to fill any new or vacant positions that 
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are necessary to fulfill their contractual obligations to the COUNTY that Consultant has available during 
the contract term before advertising to the general public. 

 

27.  Disputes 
 

27.1 Should any question arise as to the meaning and intent of this Agreement, the question shall, prior to any 
other action or resort to any other legal remedy, be referred to the County Engineer or his designee, and a 
principal of the Consultant who shall attempt, in good faith, to resolve the dispute. Such referral may be 
initiated by written request from either party, and a meeting between the County representative and 
principal of the Consultant shall then take place within five days of the request. 

 

27.2 Provided that County continues to compensate Consultant in accordance with this Agreement, Consultant 
shall continue its Services throughout the course of any and all disputes. Nothing in this Agreement shall 
allow Consultant to discontinue Services during the course of  any dispute and Consultant’s failure 
to  continue Services during any and all disputes shall be considered a material breach of this Agreement. 
Consultant agrees that the existence or continued existence of a dispute does not excuse performance 
under any provision of this Agreement, including but not limited to, the time to complete the Services. 
Consultant also agrees that should Consultant discontinue Services due to a dispute or disputes, County 
may terminate this Agreement for cause as provided herein. 

 

27.3 In the event of claims exceeding $50,000, as a precondition to litigation, the parties shall first participate 
in non- binding mediation pursuant to the construction mediation procedures of the American Arbitration 
Association (“AAA”), in Oakland, before a mediator mutually agreeable to the parties, and in the 
event the parties are unable to agree, selected by a judge of the Alameda County Superior Court from an 
approved list of AAA qualified construction mediators. The parties may agree to engage in discovery 
prior to mediation, but if they do, they shall follow the procedures prescribed in the California Code of 
Civil Procedure, Section 2019, et. seq. and discovery so conducted shall apply in any subsequent litigation 
as if conducted in that litigation. 

 

28.  Agreement Made in California; Venue 

28.1 This Agreement shall be deemed to have been executed in the City of Oakland, County of Alameda. The 
formation, interpretation, and performance of this Agreement shall be governed by the laws of the State 
of California, excluding its conflict of laws rules.  Venue for all litigation relative to the formation, 
interpretation and performance of this Agreement shall be in the County of Alameda. Consultant waives 
CCP §394. 

 

28.2 The parties shall execute one original and three copies of this Agreement. 
 

29.  Compliance with Laws 

 
29.1 Consultant represents that it will comply with all applicable laws in the performance of the Services, 

regardless of whether such laws are specifically stated in this Agreement and regardless of whether such 
laws are in effect on the date  hereof.   Consultant shall comply with all security requirements imposed 
by authorities with jurisdiction over the Project, and will provide all information, work histories, and/or 
verifications as requested by such authorities for security clearances or compliance. 

 

29.2 Consultant further represents that all plans, drawings, specifications, designs and any other product of the 
Services will comply with all applicable laws, codes and regulations, consistent with the standard of care 
in this Agreement. 

 

30.  Construction 

 
30.1 All section and paragraph captions are for reference only and shall not be considered in construing this 

Agreement.  Each signatory to this Agreement for Consultant shall have joint and several responsibility 
and liability to perform the terms of this Agreement. 

31.   Miscellaneous 
 

31.1 As between the parties to this Agreement: as to all acts or failures to act by either party to this Agreement, 
any applicable statute of limitations shall commence to run on the date of issuance by County of the final 
Certificate for Payment, or termination of this Agreement, whichever is earlier.   This section shall not 
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apply to latent defects as defined by California law or negligence claims, as to which the statute of 
limitations shall be as defined by law.  However, the applicable statutes of repose, California Code of 
Civil Procedure Sections §§ 
337.1 and 337.15, shall continue to apply. 

 

31.2 Any provisions or portion thereof of this Agreement, which is prohibited by, unlawful or unenforceable 
under any applicable law of any jurisdiction, shall as to such jurisdiction be ineffective without affecting 
other provisions of this Agreement.  If the provisions of such applicable law may be waived, they are 
hereby waived to the end that this Agreement may be deemed to be a valid and binding agreement 
enforceable in accordance with  its  terms.    If  any  provisions or  portion thereof  of  this  Agreement 
are  prohibited by,  unlawful, or unenforceable under any applicable law and are therefore stricken or 
deemed waived, the remainder of such provisions and this Agreement shall be interpreted to achieve the 
goals or intent of the stricken or waived provisions or portions thereof to the extent such interpretation is 
consistent with applicable law. 

 

31.3 Either party’s waiver of any breach, or the omission or failure of either party, at any time, to enforce any 
right reserved to it, or to require performance of any of the terms, covenants, conditions or other provisions 
of this Agreement, including the timing of any such performance, shall not be a waiver of any other right 
to which any party is entitled, and shall not in any way affect, limit, modify or waive that party’s right 
thereafter to enforce or compel strict compliance with every term, covenant, condition or other provision 
hereof, any course of dealing or custom of the trade or oral representations notwithstanding. 

 

31.4 If a death, serious personal injury or substantial property damage occurs in connection with Consultant’s 
performance of this Agreement, Consultant shall immediately notify the Alameda County Risk 
Manager’s Office by telephone.  Consultant shall promptly submit to County a written report, in such 
form as may be required by County of all accidents which occur in connection with this Agreement.  This 
report must include the following information: (1) name and address of the injured or deceased person(s); 
(2) name and address of Consultant’s sub-Consultant; if any; (3) name and address of Consultant’s 
liability insurance carrier; and (4) a detailed description of the accident and whether any of County’s 
equipment, tools, material, or staff were involved. 

 

31.5 Consultant further agrees to take all reasonable steps to preserve all physical evidence and information 
which may be relevant to the circumstances surrounding a potential claim, while maintaining public 
safety, and to grant to the County the opportunity to review and inspect such evidence, including the scene 
of the accident. 

 

32.  Entire Agreement; Modifications of Agreement 
 

32.1 The Agreement, and any written modification to the Agreement, shall represent the entire and integrated 
Agreement between the parties hereto regarding the subject matter of this Agreement and shall constitute 
the exclusive statement of the terms of the parties’ Agreement. The Agreement, and any written 
modification to the Agreement, shall supersede any and all prior negotiations, representations or 
agreements, either written or oral, express or implied, that relate in any way to the subject matter of this 
Agreement or written modification, and the parties represent and agree that they are entering into this 
Agreement and any subsequent written modification in sole reliance upon the information set forth in the 
Agreement or written modification and the parties are not and will not rely on any other information. All 
prior negotiations, representations, or agreements, either written or oral, express or implied, that relate in 
any way to the subject matter of this Agreement, shall not be admissible or referred to hereafter in the 
interpretation or enforcement of this Agreement. 

 

32.2 Consultant, in any price proposals for changes in the Services that increase the Agreement amount, or for 
any additional Services, shall break out and list its costs and use percentage markups.  Consultant shall 
require its Subconsultants (if any) to do the same, and the Subconsultants’ price proposals shall 
accompany Consultant’s price proposals. 

 

32.3 Consultant and its Subconsultants shall, upon request by County, permit inspection of all original unaltered 
Agreement bid estimates, subcontract Agreements, purchase orders relating to any change, and documents 
substantiating all costs associated with all cost proposals. 

 
32.4 Changes in the Services made pursuant to this Section and extensions of the Agreement time necessary 
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by reason thereof shall not in any way release Consultant’s representations and agreements pursuant to 
this Agreement. 

 

32.5 This Agreement may not be modified, nor may compliance with any of its terms be waived, except by 
written instrument  executed  and  approved  by  a  fully  authorized  representative  of  both  County  and  
Consultant expressing such an intention in the case of a modification or by the party waiving in the case of 
a waiver. 

 

32.6 Whenever the words “as directed”, “as required”, “as permitted”, or words of like effect are used, it shall 
be understood as  the  direction,  requirement, or  permission of  County. The  words  “approval”, 
“acceptable”, “satisfactory”, or words of like import, shall mean approved by, or acceptable to, or 
satisfactory to County, unless otherwise indicated by the context. 

 

 
33.  Labor Code Requirements 
 

33.1 The Consultant shall adhere to all appropriate provisions of the California Labor Code in particular 
with Division 2, Part 7, Chapter 1, Articles 1-3.  Any approvals, by the County, will not relieve the 
Consultant from the observation and/or adherence to the provisions of the California Labor Code. 

 

33.2 The Consultant and any subcontractor shall pay not less than the specified general prevailing rates of 
wages to all workers employed in the execution of the contract.  General Prevailing rates of per diem 
wages shall be those general wage determinations made by the Director of the Department of Industrial 
Relations, State of California, for each craft, classification or type of worker required in the execution of 
the contract. 

 

33.3   Copies of the prevailing rate of per diem wages are on file with the Contract Compliance Officer, 
County of Alameda, 951 Turner Court, Room 100, Hayward, CA 94545. 

 

33.4   The Consultant shall post, on the job site, a copy of the prevailing rates of per diem wages as determined 
by the Director of the Department of Industrial Relations, State of California, for each craft, classification 
or type of worker needed to execute the contract. 

 

33.5   Premium pay for Saturdays, Sundays, holidays and overtime shall be as determined by the Director of 
the Department of Industrial Relations, State of California for each craft, classification or type of worker 
required in the execution of the contract.  Holidays for which the general prevailing hourly wage rate for 
holiday work shall be paid, shall be all holidays recognized in the collective bargaining agreement on 
file with the Director of the Department of Industrial Relations, State of California, applicable to the 
particular craft, classification, or type of worker employed on the project. 

 

33.6   Health and  welfare, pension, vacation/holiday, apprenticeship or  other  training programs and  any  
other employer payments required in the execution of the contract shall be as determined by the Director 
of the Department of Industrial Relations, State of California, for each craft, classification or type of 
worker required in the execution of the contract. 

 

33.7   Hours of work per day or week shall be as determined by the director of the Department of 
Industrial Relations, State of California, for each craft, classification or type of worker required in the 
execution of the contract. Eight hours labor constitutes a legal day's work. 

 
33.8   Pursuant to Section l773.8 of the Labor Code, travel and subsistence payments shall be made to each 

worker needed to execute the work, as such travel and subsistence payments are defined in the applicable 
collective bargaining agreements filed with the Director of the Department of Industrial Relations, State 
of California. 

 

33.9   The Consultant, or any subcontractor, shall comply with all provisions of Section l777.5 of the Labor 
Code pertaining to the employment of apprentices on public works projects.  The responsibility for 
compliance with all the provisions of said Section l777.5 for apprenticeable occupations is vested with 
the Consultant.  In the event the Consultant willfully fails to comply with Section l777.5, said Consultant 
shall be denied the right to bid on any public works contract for a period of up to one year for the first 
violation and up to three years for the second or subsequent violation with the period running from the 
date the determination of non-compliance is  made.    The  interpretation and  enforcement of  Section 
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l777.5  shall  be  in  accordance with  rules  and procedures prescribed by the California Apprenticeship 
Council.  

 

33.10 The Consultant shall comply with the Labor Code Sections l774 and l775.  In accordance with said 
Section l775, the Consultant shall forfeit, as a penalty, not more than Fifty Dollars ($50.00) for each 
calendar day or portion thereof, for each worker paid less than the prevailing wage rates as determined 
by the Director of Industrial Relations, State of California, for such work or craft in which such worker 
is employed for any work done under the contract by the Consultant, or by any subcontractor, in violation 
of the provisions of the Labor Code, and, in particular, Labor Code Sections l770 to l780 inclusive.  In 
addition to said penalty, and pursuant to said Section l775, the difference between such stipulated 
prevailing wage rates and the amount paid to each worker for each calendar day or portion thereof, for 
which each worker was paid less than the stipulated prevailing wage rate, shall be paid to each worker 
by the Consultant. 

 
 

33.11 Eight hours labor constitutes a legal day's work.   The Consultant shall forfeit, as a penalty, Twenty-
Five Dollars ($25.00) for each worker employed in the execution of the contract by the Consultant or by 
any subcontractor for each calendar day during which such worker is required or permitted to work more 
than 8 hours in any one calendar day and 40 hours in any one calendar week in violation of the provisions 
of the Labor Code and, in particular, Sections 1810 to 1814 thereof, inclusive, except that work performed 
by employees of the Consultant in excess of 8 hours per day, and 40 hours during any one week, shall be 
permitted upon compensation for all hours worked in excess of 8 hours per day at not less than one-and-
one-half (1-1/2) times the basic rate of pay, as provided in Section 1815 of the Labor Code. 

 

33.12   In accordance with Section l776 of the Labor Code: 
 

33.12.1    The Consultant and each subcontractor shall keep an accurate payroll record, showing the 
name, address, social security number, work classification, ethnic code, straight time and 
overtime hours worked each day and week, and the actual per diem wages paid to each 
journeyman, apprentice, worker, or other employee employed by said Consultant or 
subcontractor in connection with the work. 

 

33.12.2    The payroll records enumerated in Section 33.12.1 shall be certified, and shall be available 
for inspection at all reasonable hours at the principal office of the Consultant on the following 
basis: 

 

33.12.2.1  A certified copy of an employee's payroll record shall be made available for 
inspection or furnished to such employee or his or her authorized representative on 
request. 

 

33.12.2.2  A certified copy of all payroll records enumerated in Section 33.12.1 shall be 
forwarded weekly  to  the  Contract  Compliance  Officer  via  the  Inspector  at  951  
Turner  Court, Hayward, CA 94545, and shall be made available for inspection or 
furnished upon request to a representative of the County, the Division of Labor 
Standards Enforcement and the Division of Apprenticeship Standards of the 
Department of Industrial Relations, State of California. 

 

33.12.2.3  A certified copy of all payroll records enumerated in Section 33.12.1 shall be made 
available upon request to the public for inspection or copies thereof made; provided, 
however, that a  request by the public shall be  made through either the County, 
the Division of Apprenticeship Standards, or the Division of Labor Standards 
Enforcement. The public shall not be given access to such records at the principal 
office of the Consultant.  

 
33.12.3   The Consultant shall file a certified copy of the records enumerated in Section 33.12.1 with the 

entity that requested such records within ten (10) days after receipt of a written request. 
 

33.12.4    Any copy of records made available for inspection as copies and furnished upon request to the 
public or to any public agency by the County, the Division of Apprenticeship Standards or the 
Division of Labor Standards Enforcement, shall be marked or obliterated in such a manner so 
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as to prevent disclosure of an individual's name, address and social security number.  The name 
and address of the Consultant awarded the contract or performing the contract shall not be 
marked or obliterated. 

 

33.12.5    The Consultant shall inform the County of the location of the records enumerated under 
Section 

33.12.1 including the street address, city and county, and shall, within five (5) working days, 
provide a notice of any change of location and/or address. 

 

33.12.6    In the event of noncompliance with the requirements of said Section l776 of the Labor Code, 
the Consultant shall have ten (10) calendar days in which to comply subsequent to receipt 
of written notice specifying in what respects such Consultant must comply with said Section.   
Should noncompliance still be evident after such ten-day period, the Consultant shall, as a 
penalty, forfeit Twenty-Five Dollars ($25.00) for each calendar day, or portion thereof, for each 
worker, until strict compliance is effectuated.   Upon the request of the Division of 
Apprenticeship Standards or the Division of Labor Standards Enforcement, such penalties shall 
be withheld from progress payments then due. 

 

33.12.7    The responsibility for compliance with Section l776 of the Labor Code shall be a responsibility 
of the Consultant. 

 

33.13   A certified copy of all payroll records enumerated in the above Section 33.12 shall be sent weekly 
to the 

Contract Compliance Officer via the Inspector at 951 Turner Court, Hayward, CA 94545. 
 

33.13.1    Certified weekly payrolls shall show the wages and benefits paid to each employee, the 
employee's job classification, sex and ethnic code.   Payrolls will be submitted by the Consultant 
and each subcontractor via the Consultant. 

 

33.13.2    This provision applies to all classifications, including truckers. 
 

33.14  Requests for information relating to labor compliance records, including certified payroll records 
enumerated in Section 33.12, shall be made through the Contract Compliance Officer at 951 Turner Court, 
Room 100, Hayward, CA 94545. 

 

33.15   Failure to file certified copies of the records enumerated in Section 33.12.1 with County representatives 
may result in conditioning amounts of any progress payment due. 

 

33.16   The Consultant assures that he/she/it will comply with the Americans with Disabilities Act (ADA) and 
Title VII of the Civil Rights Act of 1964 and that no person shall, on the grounds of race, creed, color, 
disability, sex, sexual orientation, national origin, age, religion, Vietnam era Veteran's status, political 
affiliation, or any other non-merit factor, be excluded from participation in, be denied the benefits of, or 
be otherwise subjected to discrimination under this contract. 

 

33.16.1    The Consultant shall, in all solicitations or advertisements for applicants for employment placed 
as a result of this contract, state that it is an “Equal Opportunity Employer” or that all qualified 
applicants will receive consideration for employment without regard to their race, creed, color, 
disability, sex, sexual orientation, national origin, age, religion, Vietnam era Veteran's status, 
political affiliation, or any other non-merit factor. 

 

33.16.2    Consultant shall, if requested to so do by the County, certify that it has not, in the performance 
of this contract, discriminated against applicants or employees because of their race, creed, 
color, disability, sex,  sexual  orientation,  national  origin,  age,  religion,  Vietnam  era  
Veteran’s  status,  political affiliation, or any other non-merit factor. 

 

33.16.3    If requested to do so by the County, Consultant shall provide the County with access to copies 
of all of its records pertaining or relating to its employment practices, except to the extent such 
records or portions of such records are confidential or privileged under state or federal law. 

 
33.16.4    Consultant shall recruit vigorously and encourage minority- and women-owned businesses to 

bid its subcontracts. 
 

33.16.5    Nothing contained in this contract shall be construed in any manner so as to require or permit 
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any act which is prohibited by law. 
 

33.16.6    The Consultant shall include the provisions set forth in Sections 33.16.1 through 33.16.5 in each 
of its subcontracts. 

 

33.16.7    EQUAL EMPLOYMENT OPPORTUNITY PRACTICES PROVISIONS POLICY FORM:   
The Consultant  must  post  the  Equal  Employment  Opportunity  Practices  Provisions  Policy  
in  a conspicuous place at each construction site.  A sample form shall be provided. 

 

33.17   Non-compliance with the provisions of the Equal Employment Opportunity Practices policy is subject to 
the provisions outlined below. 

 

33.17.1    If  County  finds  that  the  Consultant has  violated  the  Equal  Employment Opportunity 
Practices Provisions  policy,  the  Director  of  Public  Works  (or  designee)  shall  hold  a  
meeting  with  the Consultant for the purpose of determining whether the Consultant is out of 
compliance.  If after the meeting the Consultant is found to be still out of compliance, the 
Consultant will be notified of a public hearing. The public hearing will be held before the Board 
of Supervisors with a minimum five calendar-day notice to the Consultant.   If the Board of 
Supervisors finds that there has been a violation, the County will notify the Consultant in writing 
of the sanctions to be imposed. 

 

33.17.2    In addition, the County shall deem a finding by the Fair Employment Practice Commission that 
there was willful violation of the California Fair Employment Act also to be a violation by the 
Consultant of the Equal Employment Opportunity Practices Provisions requirements of the 
contract, and such violation shall be subject to the sanctions provided herein. 

 

33.18   A finding at the public hearing that there has been violation of the Equal Employment Opportunity 
Practices Provisions requirements of the contract shall be cause for the Board of Supervisors to impose 
any or all of the following sanctions: 

 

33.18.1    Withhold  an  additional  ten  percent  (10%)  of  all  further  contract  progress  payments  until  
the Consultant provides evidence satisfactory to the Board of Supervisors that the condition of 
non- compliance has been corrected. 

 

33.18.2    Suspend the contract until such time as the Consultant provides evidence satisfactory to the 
Board of 

Supervisors that the condition of non-compliance has been corrected. 
 

33.18.3    Terminate the contract and collect appropriate damages from the Consultant. 
 

33.18.4    Declare that the Consultant is a non-responsible bidder, and is ineligible to make bids on 
future County contracts for a stated period of time or until the Consultant can demonstrate to the 
satisfaction of the Board of Supervisors that the violation has been corrected. 

 
 
 

* * * END OF STANDARD AGREEMENT * * * 
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APPENDIX A 

SERVICES TO BE PROVIDED BY CONSULTANT  

1. This is an appendix attached to, and made a part of the Agreement dated (Day) of ______ , 2016, 

between the County of Alameda (“County”) and (CONSULTANT NAME)  (“Consultant”), providing for 

professional services. 

1.1 The County’s Proposed Project –      (“Project Title))       in Alameda County. 

1.2 Consultant Team 

Consultant’s team consists of 

(CONSULTANT NAME), (CONSULTANT ADDRESS), 

(ALL SUBCONSULTANT NAMES), (ALL SUBCONSULTANT ADDRESSES), 

Consultant shall provide civil engineering services, and is the prime consultant, with the other 

consultants serving as subconsultants.   

1.3 Scope of Project 

Refer to Appendix A Exhibit A-1 attached hereto. 

1.4 Consultant’s Milestone Schedule and Deliverables 

The Milestone Schedule shall be in accordance with Appendix A Exhibit A-1 attached hereto.  The 

deliverables shall be as specified in Appendix A Exhibit A-1 attached hereto. 

1.5 Personnel and Subconsultants 

Consultant shall use only the personnel and subconsultants identified herein. 

2. General Requirements 

2.1 General Criteria Governing Consultant’s Service 

2.1.1 The Project shall be developed and designed to meet all applicable and the most current 

codes, laws, regulations, and professional standards.  Certain exceptions are possible, but 

only when the County grants a written exemption to a specific standard or regulation. 

2.1.2 Consultant shall review existing County data, reports, plans, and other information regarding 

the site, and perform field investigations as necessary to become familiar with the site.  

Consultant shall make an independent assessment of the accuracy of the information 

provided by the County concerning existing conditions (including, but not limited to, existing 

utilities and structures) and conduct such further investigations of existing conditions as are 

necessary for Consultant to perform the Services.  Consultant shall rely on the results of its 

own independent investigations and not on information provided by County.  Consultant shall 
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review supplied design information and advise County of its adequacy for Consultant’s work 

and advise County of any further design or other services necessary to complete the Project. 

2.1.3 Unless otherwise permitted in writing by County, Consultant shall not specify or recommend 

unique, innovative, proprietary or sole source equipment, systems or materials.  In the event 

Consultant requests to specify or recommend a proprietary or sole source design or 

equipment, Consultant shall provide County with a written evaluation of whether all periodic 

maintenance and replacement of parts, equipment or systems, can be performed normally and 

without excessive cost or time.  County will consider such evaluation in making its decision. 

2.2 General Scope of Consultant’s Services 

2.2.1 Consultant’s services shall include all professional services within the scope of Consultant’s 

professional discipline (including Consultant’s team’s professional disciplines) necessary 

to accomplish the tasks defined throughout this Appendix.  These services will include, but 

are not limited to, the services outlined in Consultant’s proposed scope of services annexed 

to this Appendix as its Exhibit A-1.  Consultant shall have adequate personnel, facilities, 

equipment and supplies to complete Consultant’s Services. 

2.2.2 Performance of Services will require Consultant to work with, meet with, and attend meetings 

with County staff, with other governmental agencies, and with such other consultants as 

Consultant determines necessary, to the extent necessary for performance of Consultant’s 

duties under this Agreement (including, but not limited to, Consultant’s express duties of 

coordination with other consultants).  

2.2.3 Consultant shall engage all appropriate specialty subconsultants as are necessary for proper 

completion of Consultant’s Services in accordance with the scope of work specified herein 

and utilizing the consultants as specified in Exhibit A-1, at the sole expense of Consultant.  

Consultant’s contracts with its subconsultants (and their contracts with their subconsultants) 

shall incorporate this Agreement by reference to the extent not inconsistent with the 

subconsultant’s scope of work.  Consultant shall secure County’s approval for any 

subconsultants not listed in Exhibits 1 and this Appendix.  Consultant shall require each of 

its subconsultants to execute agreements containing standard of care and indemnity 

provisions coextensive with those in this Agreement and which will indemnify and hold 

County harmless from any negligent errors or omissions of the Subconsultants. 

2.2.4 Consultant shall provide County with written evaluations, when applicable, of the effect of 

any and all governmental and private regulations, licenses, patents, permits, and any other 

type of applicable restriction and associated requirements on the Services and its 

incorporation into the Project, including but not limited to, all requirements imposed by the 

Regional Water Quality Control Board, California Uniform Building Code and California 

Regulations (including, but not limited to, Title 24).  Consultant may incorporate these 

written evaluations into its deliverables as expository of the report and design solutions 

provided. 

2.3 Coordination of Services with the Project, County’s Consultant Team, and County Staff 

2.3.1 Consultant shall fully coordinate its Services with the services of all engineering disciplines 

and subconsultants involved in completing the Project.  For projects requiring the 
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development of construction designs, the objective of this coordination shall be the 

development of a comprehensive and workable design for the site work portion of the Project 

and preliminary design for balance of the Project, with consistency in engineering standards, 

any construction methods anticipated, construction details, materials specifications and 

approaches, to secure practical, consistent and economic design solutions.  Consultant shall 

immediately advise County in writing if any County staff or consultant fails in any manner 

to coordinate its work with Consultant, and the nature of the non-compliance.  County will 

have responsibility to then enforce compliance. 

2.3.2 Consultant shall provide appropriate safety training for Consultant’s personnel.  Consultant 

shall review and train Consultant’s personnel in appropriate safety procedures for work in 

the Project area.  Consultant shall require all personnel under Consultant’s direction to wear 

safety equipment such as orange vests and appropriate shoes, ear, and eye protection 

whenever these precautions are required by OSHA safety standards.  Consultant shall 

provide all safety equipment for Consultant’s personnel. 

2.4 Deliverables and Completion Dates Required Under this Agreement 

Required deliverables are discussed in Section ________, and in Consultant’s proposed scope of 

work annexed as Exhibit A-1.  Each deliverable shall be reviewed with representatives of the 

County.  The County shall make a reasonable determination of the acceptability of the deliverables.  

Consultant shall promptly correct deficiencies that County reasonably identifies in the deliverables 

and shall promptly make modifications to conform with Project requirements and modifications to 

achieve acceptability of deliverables to County, and the cost thereof is included in the fee for Basic 

Services.  (If Consultant should disagree with County’s determination, Consultant shall make the 

changes requested by County under a reservation of rights to request additional compensation and 

shall submit separate supporting documentation for the additional charge.) 

2.5 Monthly Progress Update 

With each request for payment, Consultant shall provide County with a written Monthly Progress 

Update.  The Monthly Progress Update shall cover the Consultant’s percent complete for each 

phase of the work as outlined in the “Monthly Billing Breakdown” in accordance with Appendix 

B, Item 2.  If applicable, the Monthly Progress Update shall identify any actions and approvals 

needed, and any problems in performing the Services (whether by Consultant, County, or any third 

party) of which Consultant becomes aware. 

3. Additional Services 

All Services identified in the Agreement, including, but not limited to, the Agreement form, the other 

appendices, and in the foregoing sections of this Appendix A are “Basic Services”.  The County may 

request Consultant to provide services in addition to Basic Services, referred to hereafter as “Additional 

Services”.  Additional Services must be authorized by County in writing prior to performance.  

Consultant shall be compensated for Additional Services as provided herein, unless the parties agree 

on lump sum compensation for particular work activities.  (Under no circumstances shall Additional 

Services be deemed to include work or services necessary because of Consultant’s errors, omissions, 

or conflicts of any type in Consultant’s work product.  All such services shall be performed at no cost 
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to County, including, but not limited to, any required corrections or revisions to reports, drawings, or 

specifications that are a result of any errors or omissions by Consultant.  Nor shall Additional Services 

include work performed prior to written notice and written agreement upon the Additional Services). 

 

 

END OF APPENDIX A 
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APPENDIX B 

PAYMENTS TO CONSULTANT 

This is an appendix attached to, and made a part of the Agreement dated (Day) of ______ , 2016, between 

the County of Alameda (“County”) and (CONSULTANT NAME)  (“Consultant”), providing for professional 

services. 

 

1. Amount of Compensation for Services of Consultant 

1.1 The amount of compensation to be paid to Consultant for all services under this Agreement shall 

not exceed (Amount written in numerical words) ($______) referred to hereafter as the Not To 

Exceed Amount (“NTE”).  Total compensation due Consultant shall be the actual amount 

invoiced based upon the Consultant’s hourly billing, which may be less than the NTE amount.  

Reimbursable Expenses are included in the NTE.  The NTE also includes within its scope the 

scope of all subconsultants and their reimbursables, and shall constitute full compensation for 

the Services. 

1.2 “Reimbursable Expenses” means job related expenses directly incurred by Consultant in the 

performance of services provided under the Agreement.  Reimbursable expenses include mail and 

overnight delivery services, reproduction of reports, drawings, specifications, photographs, and 

similar.  Normal travel expenses to and from the site are included in the base contract.  Out-of-

State travel in connection with the project shall be approved in advance by County. 

2. Monthly Billing Breakdown 

2.1 County shall make monthly payments to Consultant in accordance with approved Monthly 

Billing Breakdown, which shall be submitted by Consultant for County’s approval prior to the 

first monthly invoice.  The “Monthly Billing Breakdown” shall itemize separate categories for 

each consultant, each phase of work, along with the billing period defining the time line and cost 

for each category. 

 

3. Methods of Payment to Consultant 

3.1 For Basic Services on the Project.  Consultant shall submit monthly invoices in accordance with 

the approved “Monthly Billing Breakdown” specifying the percentage complete for each billing 

category and itemized reimbursable expenses supported by invoices and appropriate backup 

documentation.  Each invoice shall report on Consultant’s total billings. 

3.2 For Additional Services.  The County shall pay Consultant for Additional Services, as defined 

below, as follows: 

3.2.1 General.  For Additional Services of Consultant’s professional staff engaged directly on the 

Project, on the basis of a lump sum amount negotiated between the parties, or, at County’s 
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option, based on hourly rates per Consultant’s billing schedule with an agreed Not-to-

Exceed amount. 

3.2.2 Subconsultants.  For Additional Services of Subconsultants employed by Consultant to 

render Additional Services, the amount billed to Consultant therefor. 

3.2.3 For Additional services on an hourly basis, Consultant agrees that all Subconsultants billing 

will be limited to a not-to-exceed amount upon prior written approval of the County. 

4. Definitions 

4.1 “Additional Services” mean services beyond the scope of the Services defined in this Agreement.  

Additional Services must be authorized in writing prior to proceeding. 

4.2 The Billing Rates used as a basis for payment apply to all of Consultant’s and Subconsultants’ 

principals, professional personnel and others engaged directly on the Project, and are set forth in 

the Scope of Project (Exhibit A-1 attached to Appendix A).  Any future adjustments to the 2016 

fee schedule is subject to negotiation for approval by the County.  In any case, the maximum 

adjustment shall not exceed 3%. 

 

END OF APPENDIX B 
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APPENDIX C 

INSURANCE 

This is an appendix attached to, and made a part of the Agreement dated (Day) of ______ , 2016, between 

the County of Alameda (“County”) and (CONSULTANT NAME)  (“Consultant”), providing for professional 

services. 

A. Consultant is required to maintain at all times during the performance of this Agreement the 

following insurance coverage:  The Certificate of Insurance is attached hereto as Appendix C-

Exhibit 1.  

1. Workers’ Compensation Employers’ Liability limits not less than $1,000,000 each occurrence, 

$1,000,000 per disease, and $1,000,000 each employee. Consultant’s Workers’ Compensation 

Insurance policy shall contain a Waiver of Subrogation. In the event Consultant is self-insured, it 

shall furnish Certificate of Permission to Self-Insure signed by Department of Industrial Relations 

Administration of Self-Insurance, State of California. 

2. Occurrence-based Commercial General Liability Insurance or Business Owners Policy with limits 

not less than $1,000,000 each occurrence Combined Single Limit for Bodily Injury and Property 

Damage, including Contractual Liability, Personal Injury, Products and Completed Operations, and 

$2,000,000 Aggregate.  This liability insurance shall include, but shall not be limited to, protection 

against claims arising from bodily and personal injury (including death resulting therefrom) and 

damage to property resulting from Consultant’s or subcontractor’s or subconsultant’s operations. 

3. Occurrence-based Commercial or Business Owners Automobile Liability Insurance with limits not 

less than $1,000,000 million each occurrence Combined Single Limit for Bodily Injury and 

Property Damage, including Owned and Non-owned and hired auto coverage, as applicable. 

4. Professional Liability Insurance with limits not less than $1,000,000 each claim and $3,000,000 in 

the aggregate with respect to negligent acts, errors, or omissions in connection with professional 

services to be provided under this Agreement, and any deductible not to exceed $150,000 each 

claim. 

B. General Liability and Automobile Liability Insurance policies shall be endorsed to provide the 

following: 

1. Name as Additional Insured County of Alameda, its Board of Supervisors, the individual members 

thereof, and all County and County officers, agents, employees, volunteers and representatives, as 

well as Alameda CTC, its officers , employees and consultants. 

2. That such policies are primary insurance to any other insurance available to the Additional Insureds, 

with respect to any claims arising out of this Agreement, and that insurance applies separately to 

each insured against whom claim is made or suit is brought, but the addition of one or more entities 

shall not affect the insurer’s limit of liability. 
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C. All policies shall be endorsed to provide thirty (30) days advance written notice to County of 

cancellation, and certificates of all policies and endorsements shall be mailed to County as 

provided in the Agreement per Paragraph 17.1.3. 

D. County may, at its sole option, terminate this Agreement on 15 days’ notice to Consultant (but 

during such 15-day period, Consultant has the opportunity to cure the default) in the event of any 

lapse of required insurance coverage.  County may, at its option, secure sufficient insurance 

coverage to replace any required insurance coverage which has lapsed, and Consultant hereby 

acknowledges its liability to reimburse County for all costs associated with such replacement 

insurance coverage. 

E. Insurance shall be maintained through an insurer and with deductible amounts acceptable to 

County.  Should any of the required insurance be provided under a claims-made form, Consultant 

shall maintain such coverage continuously throughout the term of this Agreement, without lapse, 

and shall provide a discovery period for a period of three years beyond the Agreement expiration, 

to the effect that, should occurrences during the Agreement term give rise to claims made within 

four years after expiration of the Agreement, such claims shall be covered by such claims-made 

policies.  

F.   Certificates of insurance, in form and with insurers satisfactory to County, evidencing all 

coverages above shall be furnished to County before commencing any operation under this 

Agreement, with complete copies of policies promptly upon County request. 

G. Approval of the insurance by County shall not relieve or decrease the liability of Consultant 

hereunder. 

H. If Consultant is an association or partnership, the association or partnership shall be insured by 

any one of the following methods: 

1. Separate insurance policies issued with the association or partnership as named insured. 

2. All insurance policies required by this Agreement of one of the participants to include the 

association or partnership as named insured. 

3. The association or partnership must be a named insured on all of the policies required by this 

Agreement. 

 

END OF APPENDIX C 



Civil Engineering, Environmental, and Right-of-Way Services                                           Request for Proposal 

for the Strobridge Avenue Extension Project                                                                                 No. ROA2015917

   

Alameda County Public Works Agency  D-31 

 

APPENDIX D 

 

COUNTY OF ALAMEDA 
DEBARMENT AND SUSPENSION CERTIFICATION 

For Procurements Over $25,000 

 

The Consultant, under penalty of perjury, certifies that, except as noted below, Consultant, its Principals, 

and any named and unnamed subconsultants/subcontractors: 

 

• Is not currently under suspension, debarment, voluntary exclusion, or determination of 

ineligibility by any federal agency; 

• Has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal 

agency within the past three years; 

• Does not have a proposed debarment pending; and 

• Has not been indicted,  convicted, or had a civil judgment rendered against it by a court of 

competent jurisdiction in any matter involving fraud or official misconduct within the past three 

years. 

 

If there are any exceptions to this certification, insert the exceptions in the following space. 

 

 

 

 

 

Exceptions will not necessary result in denial of award, but will be considered in determining bidder 

responsibility.  For any exception noted above, indicate below to whom it applies, initiating agency, and 

dates of action. 

 

Notes:    Providing false information may result in criminal prosecution or administrative sanctions.  The 

above certification is part of the Proposal.  Signing this Proposal on the signature portion 

thereof shall also constitute signature of this Certification. 

 

CONSULTANT: ___________________________________________________________ 

 

PRINCIPAL: _______________________________  TITLE: ________________________ 

 

SIGNATURE: ______________________________  DATE: ________________________ 

 

END OF APPENDIX D 
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APPENDIX E 

 

COUNTY OF ALAMEDA 
 CONTRACT COMPLIANCE REPORTING REQUIREMENTS 

 

Upon receipt of signed contract documents, prime contractor shall immediately 
enter/assign subcontractors in the System, confirm payments received from the County 
within 5 business days in the System, immediately enter payments made to subcontractors 
and ensure that subcontractors confirm they received payments within 5 business days in 
the System. Subcontractors shall confirm their payments received from the prime 
contractor within 5 business days in the System.  

Alameda County Contract Compliance System training and ongoing support are provided 
at no charge to contractors and participating sub-contractors awarded a contract as a result 
of this bid process for this project. Contractors having contracts with the County which 
have a start date on or after July 1, 2007 should schedule a representative from their 
office/company, along with each of their subcontractors, to attend training. The training 
schedule may be viewed online at:  

 http://www.elationsys.com/elationsys/support_1.htm   

Or call Elation Systems at (510) 764-1870. A special access code will be provided to 
contractors and subcontractors participating in this contract awarded to allow use of the 
System free of charge.  

It is the Contractor’s responsibility to ensure that they and their subcontractors are 

registered and trained as required to utilize the Alameda County Contract Compliance 

System. Training sessions are approximately one hour and will be held periodically in a 

number of locations throughout Alameda County. 

 

 

 

 

 

 

END OF APPENDIX E 
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APPENDIX F 

ALAMEDA COUNTY VENDOR FIRST SOURCE AGREEMENT 

VENDOR INFORMATION 

ALCOLINK Vendor Number (if known):  _________________     SLEB Vendor Number: ______________ 

Full Legal Name:  __________________________________    DBA: _____________________________ 

Type of Entity:   Individual           Sole Proprietor      Partnership 

    Corporation       Tax-Exempted        Government or Trust 

Check the boxes that apply: 

  Goods Only    Goods & Services          Rents/Leases            Legal Services  

  Rents/Leases paid to you as the agent                 Medical Services     Non-Medical Services –  

Describe     ______________________________      Other     _____________________________ 

Federal Tax ID Number (required): __________________ 

P.O. Box/Street Address: ________________________ 

 ________________________ 

 ________________________ 

Vendor Contact’s Name: _____________________ 

Vendor Contact’s Telephone:  ______________            Fax:  _________________ 

Vendor Contact’s E-mail address:  _________________ 

 Please check all that apply: 

LOC   Local Vendor (Holds business license within Alameda County)  

SML   Small Business (as defined by Small Business Administration)  

I  American Indian or Alaskan Native (>50%)  

A  Asian (>50%)  

B  Black or African American (>50%)  

F   Filipino (>50%)  

H  Hispanic or Latino (>50%)  

N  Native Hawaiian or other Pacific Islander (>50%)  

W  White (>50%)  

 

Number of Entry Level Positions available through the life of the contract:  __________ 

Number of other positions available through the life of the contact:  ___________ 
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This information to be completed by County: 

Contract #______________________ 

Contract Amount: _____________________ 

Contract Term: _____________________ 

Vendor agrees to provide Alameda County (through East Bay Works and Social Services Agency), ten 

(10) working days to refer to Vendor, potential candidates to be considered by Vendor to fill any new or 

vacant positions that are necessary to fulfill their contractual obligations to the County, that Vendor has 

available during the life of the contract before advertising to the general public.  Vendor will also provide 

the County with specific job requirements for new or vacant positions.  Vendor agrees to use its best 

efforts to fill its employment vacancies with candidates referred by County, but final decision of whether 

or not to offer employment, and the terms and conditions thereof, to the candidate(s) rest solely within 

the discretion of the Vendor.  

 Alameda County (through East Bay Works and Social Services Agency) agrees to only refer pre-

screened qualified applicants, based on vendor specifications, to vendor for interviews for prospective 

employment by Vendor (see Incentives for Vendor Participation under Vendor/First Source Program 

located on the Small Local Emerging Business (SLEB) Website, http://www.acgov.org/auditor/sleb/. 

 If compliance with the First Source Program will interfere with Vendor’s pre-existing labor agreements, 

recruiting practices, or will otherwise obstruct Vendor’s ability to carry out the terms of the contract, 

Vendor will provide to the County a written justification of non-compliance in the space provided below. 

  

(Company Name) 

   

(Vendor Signature)  (Date) 

   

(East Bay Works / One-Stop Representative 

Signature) 

 (Date) 

Justification of Non-Compliance: 
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APPENDIX G 

SUMMARY OF INVOICES 

 

 

 

 

 

 

 

 

 

Sponsor: Original Vendor Phase Amount Allocated:

Alameda CTC Project No.: Current Vendor Phase Amount Allocated:

Alameda CTC Agreement No.: Previously Billed: $0.00

Phase: Amount of this Invoice: $0.00

Period: Remaining Budget: $0.00

Date Submitted: Accrued:

L S D

     ### $0.00

     ### $0.00

     ### $0.00

     ### $0.00

     ### $0.00

     ### $0.00

     ### $0.00

     ### $0.00

     ### $0.00

     ### $0.00

     ### $0.00

     ### $0.00

     ### $0.00

     ### $0.00

     ### $0.00

     ### $0.00

     ### $0.00

     ### $0.00

     ### $0.00

     ### $0.00

     ### $0.00

TOTAL $0.00 $0.00 $0.00 $0.00 $0.00

Reviewer's Comments

Certification

VENDOR COSTS  (to be submitted by consultant with invoice)

Current 

Invoice          

($)

Total Invoiced-

to-Date          

($)

Vendor ID 

No.
Vendor Name

Alameda County

Vendor 

Tier

Current 

Contract 

Phase Amount 

($)

Total Paid-to-

Date              

($)

Invoiced-to-

Date Vs. 

Current 

Contract 

Amount        

(%)

Current 

Vendor 

Phase 

Contract 

Amount    

(%)

Previously 

Billed          

($)
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ATTACHMENT E-3 
 

CONSULTANT PROPOSAL LBE/SLBE COMMMITMENT 

ALAMEDA COUNTY TRANSPORTATION COMMISSION (ALAMEDA CTC)  

LOCAL BUSINESS CONTRACT EQUITY PROGRAM (LBCE) 

 

 

This contract will utilize ALAMEDA CTC funds.  ALAMEDA CTC’s Local Business Contract Equity 

Program (LBCE) policy shall apply.   The consultant is encouraged to meet or exceed ALAMEDA 

CTC’s LBE and SLBE Goals, 70%/30%, respectively.  All proposers who wish to participate in this 

program must complete this form as required below. 

Proposers who are NOT certified as LBE or SLBE, but wish to participate with the LBCE Program, 

must subcontract with a certified LBE and/or SLBE for at least 70% and/or 30%, respectively of 

the total estimated bid amount in order to be considered for Preference Scoring Points. This form 

must be submitted for each business that proposers will work with, as evidence of a firm 

contractual commitment to meeting the LBCE’s participation goals. 

Bidders are encouraged to form a partnership with LBEs and SLBEs that can participate directly 

with this contract.  One of the benefits of the partnership will be economic, but this partnership 

will also assist the LBEs and SLBEs to grow and build the capacity to eventually bid as a prime on 

their own. 

Once a contract has been awarded, bidders will not be able to substitute the partner without 

prior written approval from the ALAMEDA CTC.  The County will monitor the contract for 

compliance with the LBCE requirements.  

PROPOSER (PRIME CONSULTANT) 

NAME:_______________________________________________________________ 

o  is Certified LBE #______________ through ____/____/____ (certification expiration date) 

o  is Certified SLBE #______________ through ____/____/____ (certification expiration date) 

And is performing is   _________% LBE / _________% SLBE of the total estimated bid amount 

 

o  PROPOSER is NOT a LBE/SLBE and is NOT subcontracting with certified LBEs/SLBEs for this 

project. 

o  PROPOSER is NOT a LBE/SLBE and WILL subcontract ______% LBE  /  ______% SLBE with 

certified LBEs/SLBEs for the following service(s): 
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ATTACHMENT E-3 
 

Description of Work, Service, or 

Materials Supplied 
(LBE) Subconsultant Business 

Name 

LBE 

Certification 

Number 

LBE % 

    

    

    

    

    

    

    

    

    

    

    

    

TOTAL CLAIMED LBE PARTICIPATION:        % 

 

 

Reproduce form as necessary   
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ATTACHMENT E-3 
 

Description of Work, Service, or 

Materials Supplied 
(SLBE) Subconsultant 

Business Name 

SLBE 

Certification 

Number 

SLBE 

% 

    

    

    

    

    

    

    

    

    

    

    

    

TOTAL CLAIMED SLBE PARTICIPATION:        % 

 

 

Reproduce form as necessary   
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ATTACHMENT E-3  (continued) 
 

 

IMPORTANT: Identify all LBE and SLBE firms being claimed for credit, regardless 
of tier.   Written confirmation of each listed LBE and SLBE is required (see 
ATTACHMENT E-4).  
 
 
 
 
 
 
 
_______________________________________________________                    _________________________________ 

Preparer's Name                                                            Phone # 
 

 
 
_______________________________________________________                    

Preparer's Title                                                       
 

 

 
_______________________________________________________                    _________________________________ 

Preparer's Signature                                                      Date 
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ATTACHMENT E-4 
 

LBE/SLBE  SUB-CONSULTANT INFORMATION 

ALAMEDA COUNTY TRANSPORTATION COMMISSION (ALAMEDA CTC)  

LOCAL BUSINESS CONTRACT EQUITY PROGRAM (LBCE) 

 

o  LBE           o  SLBE           

 

 Subconsultant Business Name: ________________________________________________ 

 

 Street Address:  ____________________________________________________________ 

 

 City, State, Zip:  ____________________________________________________________ 

 

 Phone:  ________________________    Fax:  _______________   

 

E-mail:  ______________________ 

 

 Tax ID Number:  ____________________________   

 

LBE/SLBE Certification Number:  ___________________ 

 

 LBE/SLBE Certification Expiration Date _____/___/_____ 

 

 LBE/SLBE Principal Name: ____________________________________________________ 

 

LBE/SLBE Principal Signature:  ________________________________________________ 

 

 

Date:  _______________________ 

 

 

Proposer (Prime Consultant) Signature: ________________________________________  

                                     

 

Date:  _______________________ 

 

 

 

 

Reproduce form as necessary   


